



Public Health Engineering Department

Government of West Bengal

Tender: Notice Inviting Tender No. 15/HSD of 2024-25

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NORTH 24 PARGANAS		Inviting Authority		Assistant Engineer, Hasnabad Sub-Division		
Tender Reference	Notice Inviting Tender No. 15/HSD of 2024-25	Estimate Put to Tender	71983.96	Memo No	403/HSD	Memo Date	11-02-2025
e Tender Id		Description	FHTC				
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Barasat	Payable At	Barasat
-----------	----	----------	--------------	------------	-----------------------------	------------	---------

3. Critical Dates

Tender Publish Date	11-02-2025 12:00 AM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	27-02-2025 02:00 PM
Last Date of Application	20-02-2025 01:00 PM	Last Date of Permission	20-02-2025 03:30 PM
Last Date of Submission	27-02-2025 02:00 PM	Tech Bid Opening Date	27-02-2025 03:00 PM
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Providing Functional household tap connection at Rupamari Adibasi Jr. Basic School, Bainara Keorakhali SSK, Uttar Banstali Adibasi FP School within the command area of Rupmari w/s scheme, Hingalganj block under Hasnabad Sub- Division P.H.E. Dte.	74688.67	10 days	1500.00
2	Emergent protection of pipeline with UC Bullah pilling at near ICDS at 11 no Sandelerbill within Hingalganj w/s scheme (Z-I), Hingalganj block under Hasnabad Sub- Division P.H.E. Dte	96412.83	10 days	1930.00
	Providing Functional tap connection at Uttar Korakati SSK, Korakati Sishu			

3	Kalyan Vidyapith and Paschim Monipur Vijoy Das Smriti MSK within the command area of Korakati and Monipur w/s scheme, Sandeshkhali-II block under Hasnabad Sub- Division P.H.E. Dte.	71983.96	10 days	1440.00
4	Emergent protection of pipeline with UC Bullah pilling at N/H/O Ration Dealer at 11 no Sandelerbill within Hingalganj w/s scheme (Z-I), Hingalganj block under Hasnabad Sub- Division P.H.E. Dte.	91643.13	10 days	1840.00
5	Emergent repairing of existing FHTC in connection with retrofitting work at different places in Sapui para & Mal para in connection with augmentation of Gabberia w/s scheme, Sandeshkhali-II block block under Hasnasbad Sub-Division, P.H.E.Dte.	96412.83	10 days	1930.00
6	Emergent repairing of existing FHTC in connection with retrofitting work at different places in Sapui para & Mal para in connection with augmentation of Gabberia w/s scheme, Sandeshkhali-II block block under Hasnasbad Sub-Division, P.H.E.Dte.	96032.92	10 days	1930.00
7	Temporary approach road for movement of winch machine and other allied machineries at OHR site within Dakshin Akhratala w/s scheme, Sandeshkhali-I Block under Hasnabad Sub-Division, PHE Dte.	95740.13	10 days	1920.00
8	Providing Functional tap connection at Sitalia Khaitala SSK, ICDS Centre no-77, Dakshin Sitalia FP School, South Hatgacha Jr. Basic School and Hatgacha Goramari FP School within the command area of Khulna Bhanderkhali w/s scheme, Sandeshkhali-II block under Hasnabad Sub-Division P.H.E. Dte.	96128.11	10 days	1930.00
9	1 no. pump connection at PH No.-1 in connection within Mallickgheri water supply scheme , Minakhan block under Hasnabad Sub-Division, P.H.E. Dte.	72458.34	10 days	1450.00
10	Emergent repairing of existing FHTC in connection with retrofitting work at different places in Mouli mouza within Malancha w/s scheme (Z-II), Minakhan block under Hasnasbad Sub-Division, P.H.E.Dte.	96768.20	10 days	1940.00
11	Emergent laying of 90 mm dia UPVC pipe line for damage portion at N/H/O Ex Sabhapati Sudip Mondal, Hingalganj with retrofitting work in connection with augmentation of Hingalganj w/s scheme (Z-I), Hingalganj block under Hasnasbad Sub-Division, P.H.E.Dte.	86716.32	10 days	1740.00
12	1 no. pump connection at PH No.-2 in connection with Augmentation for Chandpur (Z-I) water supply scheme	81001.07	10 days	1630.00
13	Emergent protection of pipeline with UC Bullah pilling at near ICDS at 11 no Sandelerbill within Hingalganj w/s scheme (Z-I), Hingalganj block under Hasnabad Sub- Division P.H.E. Dte	96412.83	10 days	1930.00
14	Temporary approach road for movement of winch machine and other allied machineries at Ph No- 3 within Kalinagar W/S scheme (Old), Sandeshkhali-I block under Hasnabad Sub-Division P.H.E. Dte.	96778.54	10 days	1940.00

15	Emergent restoration of pipeline by laying of different dia. UPVC pipe line at different places in connection with augmentation of Durgapur Baylani W/S Scheme(Z-I), Sandeshkhali-II block under Hasnasbad Sub-Division, P.H.E.Dte. (Phase-III)	93824.38	10 days	1880.00
16	Withdrawing, relaying of different dia. UPVC pipe line at Chaktangramari para in connection with augmentation of Hasnabad water supply scheme under Hasnabad Sub-Division, P.H.E.Dte.	94767.16	10 days	1900.00
17	Special repair & maintenance of different dia UPVC pipe line at different places in connection with augmentation of Bouthakurani w/s Scheme (Z-II), Sandeshkhali-II block under Hasnasbad Sub-Division, P.H.E.Dte. Phase-2	92561.15	10 days	1860.00
18	Emergent restoration of pipe line in connection with retrofitting work at different places of Kanmari mouza within Kanmari w/s scheme (Z-I), Sandeshkhali-I block under Hasnasbad Sub-Division, P.H.E.Dte.	96037.10	10 days	1930.00
19	Repairing FHTC with pipeline at Halder para with laying of 63 mm dia UPVC pipe line in connection with augmentation of Durgamandop w/s scheme, Sandeshkhali-II block under Hasnasbad Sub-Division, P.H.E.Dte.	95993.86	10 days	1920.00

6. Attachments

Sl No	File Name
1	12Pump connection Chandpur Z 1.xls
2	03Uttar Korakati pipe and FHT.xls
3	07Temporary approach road DK Akhrata OHR.xls
4	11Hingalganj Z 1.xls
5	10Repair of existing FHTC Mouli mouza.xls
6	05Eucaliptus balla Ration dealer sandelerbill.xls
7	02Eucaliptus balla ICDS 11 no sandelerbill.xls
8	08Sitalia Khulna pipe and FHT.xls
9	19Durgamandop FHTC Halderpara.xls
10	17Spl rep Bouthakurani phase 2.xls
11	NIT 15.pdf
12	13Eucaliptus balla ICDS 11 no sandelerbill.xls
13	09Pump connection 1.xls
14	16Withdraw relay Hasnabad chaktangramari.xls
15	18Kanmari Kanmari mouza Z 1.xls
16	06Repair of existing FHTC Sapuipara.xls
17	New-Form-2911.pdf
18	04Daudpur pipe and FHT.xls

19	01Rupamari Adibasi Jr basic.xls
20	14Temporary approach road site Kalinagar old 3.xls
21	15Durgapur Baylani z1 phase 3.xls