



Public Health Engineering Department

Government of West Bengal

Tender: NIT-02 of AE/AMSD PHE Dte. of 2026-27

1. General Information

Type	OTHER	Category	Works	Mode	OFFLINE	Method	Open Tender
District	ALIPURDUAR		Inviting Authority		Asst. Engineer, Alipurduar Mech Sub Division		
Tender Reference	NIT-02 of AE/AMSD PHE Dte. of 2026-27	Estimate Put to Tender		Memo No	248/AMSD	Memo Date	15-05-2026
e Tender Id		Description	Miscellaneous works.				
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To		Payable At	
-----------	----	----------	--	------------	--	------------	--

3. Critical Dates

Tender Publish Date	15-05-2026 04:10 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	28-05-2026 03:00 PM
Last Date of Application	28-05-2026 03:00 PM	Last Date of Permission	
Last Date of Submission	28-05-2026 03:30 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Repairing of voltage stabilizer at P/H No.III &IV under Dalmore & Ramjhora water supply scheme in the district Alipurduar under , NMD-II,PHE Dte.	60670	15 days	NIL
2	Repairing of voltage stabilizer at different pump house under MADARIHAT T.G water supply scheme in the district of Alipurduar under, NMD-II,PHE Dte.	77970	15 days	NIL
3	Repairing of voltage stabilizer at pump house No. I & II, under Birpara Hospital water supply scheme in the district of Alipurduar under, NMD-II,PHE Dte.	68101	15 days	NIL
	Repairing of voltage stabilizer at pump house No. I & II, under Barahauda &			

4	Debshimal water supply scheme in the district of Alipurduar under, NMD-II,PHE Dte.	62437	15 days	NIL
5	Withdrawing, dismantling in submersible pump motor set and lowering the new submersible pump motor set at Radharani T.G w/s scheme T.W No.I, in the dist of Alipurduar under NMD-II ,PHE Dte.	25802	15 days	NIL
6	Withdrawing 17.5 HP capacity submersible pumpset and lowering same set after necessary repairing and overhauling at T.W.No-III, under MAKRAPARA TG W/S scheme, in the dist. Alipurduar , NMD-II ,PHE Dte.	57683	15 days	NIL

6. Attachments

Sl No	File Name
1	248 - sch6.pdf
2	WBF-2911.pdf
3	248 - sch1.pdf
4	248 - sch3.pdf
5	248 - sch4.pdf
6	248 - sch2.pdf
7	248_Notice.pdf
8	248 - sch5.pdf