



# Public Health Engineering Department

## Government of West Bengal

**Tender: WBPHE/EE/NleT-50/AD/2025-2026**

### 1. General Information

| Type                 | NleT                          | Category               | Works                                                                                                                                                                                                                                          | Mode    | ONLINE                               | Method    | Open Tender |
|----------------------|-------------------------------|------------------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|---------|--------------------------------------|-----------|-------------|
| District             | SOUTH 24 PARGANAS             |                        | Inviting Authority                                                                                                                                                                                                                             |         | Executive Engineer, Alipore Division |           |             |
| Tender Reference     | WBPHE/EE/NleT-50/AD/2025-2026 | Estimate Put to Tender | 799520.99                                                                                                                                                                                                                                      | Memo No | 6372/AD                              | Memo Date | 11-12-2025  |
| e Tender Id          | 2025_PHED_972423_5            | Description            | Day to day annual operation, repair and maintenance of CI/DI/AC/UPVC Rising Main & Distribution System for different zones at Charbidya Abad and Kumarkhali W/S Scheme under Canning Sub Division of Alipore Division, PHE Dte. (For 365 days) |         |                                      |           |             |
| Estimated Work Value |                               | -                      |                                                                                                                                                                                                                                                |         |                                      |           |             |

### 2. EMD (Earnest Money Deposit) Details

|           |    |          |            |            |
|-----------|----|----------|------------|------------|
| Exempted? | No | Fee Type | Payable To | Payable At |
|-----------|----|----------|------------|------------|

### 3. Critical Dates

|                          |                     |                            |                     |
|--------------------------|---------------------|----------------------------|---------------------|
| Tender Publish Date      | 11-12-2025 06:55 PM | Sale/Submission Start Date |                     |
| Download Start Date      |                     | Sale/Download End Date     | 14-01-2026 02:00 PM |
| Last Date of Application |                     | Last Date of Permission    |                     |
| Last Date of Submission  | 14-01-2026 02:00 PM | Tech Bid Opening Date      |                     |
| Fin Bid Opening Date     |                     | Tech Bid Uploading Date    |                     |
| Uploading Bid Date Time  |                     | Time                       |                     |

### 4. Pre-bid Meeting Details

|      |       |         |
|------|-------|---------|
| Date | Venue | Address |
|------|-------|---------|

### 5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|-------------|----------------------|-----------------|-----------|
| 1     |             |                      |                 |           |

### 6. Attachments

| Sl No | File Name      |
|-------|----------------|
| 1     | 10_Annex_C.pdf |
| 2     | 13_BOQ.pdf     |
| 3     | 3_Annex_B.pdf  |

|    |                                                    |
|----|----------------------------------------------------|
| 4  | 5_Annex_B.pdf                                      |
| 5  | NleTDocument.pdf                                   |
| 6  | 2_BOQ.pdf                                          |
| 7  | 1_BOQ.pdf                                          |
| 8  | 6_Annex_A.pdf                                      |
| 9  | 10_Annex_A.pdf                                     |
| 10 | 14_Annex_B.pdf                                     |
| 11 | 13_Annex_A.pdf                                     |
| 12 | 12_Annex_C.pdf                                     |
| 13 | 3_Annex_F.pdf                                      |
| 14 | 14_Annex_A.pdf                                     |
| 15 | 12_Annex_B.pdf                                     |
| 16 | 5_BOQ.pdf                                          |
| 17 | 7_Annex_B.pdf                                      |
| 18 | 5_Annex_A.pdf                                      |
| 19 | WBF2911.pdf                                        |
| 20 | 4_BOQ.pdf                                          |
| 21 | 7_Annex_C.pdf                                      |
| 22 | 7_Annex_A.pdf                                      |
| 23 | 13_Annex_C.pdf                                     |
| 24 | 10_Annex_D.pdf                                     |
| 25 | 12_Annex_A.pdf                                     |
| 26 | 3_Annex_C.pdf                                      |
| 27 | 10_BOQ.pdf                                         |
| 28 | 11_Annex_A.pdf                                     |
| 29 | 16_Annex_B.pdf                                     |
| 30 | 12_BOQ.pdf                                         |
| 31 | 14_BOQ.pdf                                         |
| 32 | 8_Annex_A.pdf                                      |
| 33 | 16_Annex_A.pdf                                     |
| 34 | 6_Annex_C.pdf                                      |
| 35 | 13_Annex_B.pdf                                     |
| 36 | 3_Annex_E.pdf                                      |
| 37 | Approval of O & M works_Annexure II_16 Sep_CSD.pdf |
| 38 | 14_Annex_C.pdf                                     |

|    |                |
|----|----------------|
| 39 | 9_BOQ.pdf      |
| 40 | 10_Annex_B.pdf |
| 41 | 11_Annex_C.pdf |
| 42 | 11_BOQ.pdf     |
| 43 | SOW.pdf        |
| 44 | 8_BOQ.pdf      |
| 45 | 2_Annex_A.pdf  |
| 46 | 9_Annex_C.pdf  |
| 47 | 9_Annex_B.pdf  |
| 48 | 8_Annex_B.pdf  |
| 49 | 6_Annex_B.pdf  |
| 50 | 11_Annex_B.pdf |
| 51 | 15_BOQ.pdf     |
| 52 | 7_BOQ.pdf      |
| 53 | 3_Annex_A.pdf  |
| 54 | 2_Annex_B.pdf  |
| 55 | 3_BOQ.pdf      |
| 56 | 16_BOQ.pdf     |
| 57 | 6_BOQ.pdf      |
| 58 | 3_Annex_D.pdf  |
| 59 | 9_Annex_A.pdf  |