



Public Health Engineering Department

Government of West Bengal

Tender: WBPHE/EE/SMD/NleT-06 of 2026-27

1. General Information

Type	NleT	Category	Works	Mode	ONLINE	Method	Open Tender
District	SOUTH 24 PARGANAS		Inviting Authority		Executive Engineer, South 24 Parganas Mechanical Division		
Tender Reference	WBPHE/EE/SMD/NleT-06 of 2026-27	Estimate Put to Tender	53990314.00	Memo No	1596/SMD	Memo Date	30-06-2026
e Tender Id	2026_PHED_1030312	Description	Electro Mechanical Works				
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	03-07-2026 06:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	22-07-2026 02:00 PM
Last Date of Application		Last Date of Permission	
Last Date of Submission	22-07-2026 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1				

6. Attachments

Sl No	File Name
1	BOQ_06_28_OM_Laboratory_BS-II.xls
2	BOQ_06_15_OM_illumination.xls
3	1WBF2911.pdf
4	BOQ_06_11_34MGD_D_royapur.xls

5	Terms_Conditions_O_M_DG.pdf
6	BOQ_06_27_OM_Laboratory_Dongaria.xls
7	BOQ_06_19_DG_DongariaWTP.xls
8	BOQ_06_23_ChL_Gas.xls
9	BOQ_06_18_DG_Bhagarati.xls
10	BOQ_06_25_AC_Dongaria.xls
11	BOQ_06_12_OM_ClearWater.xls
12	BOQ_06_9_Basanti_MTU.xls
13	TermsConditionBP.pdf
14	BOQ_06_21_Packaged.xls
15	BOQ_06_16_DG_DG_DH.xls
16	BOQ_06_4_DG_Raidighi_Sub_Division.xls
17	BOQ_06_3_DG_Canning.xls
18	BOQ_06_20_MTU_Sagar.xls
19	BOQ_06_6_BS-I_Sub_station.xls
20	BOQ_06_22_ChL6_Gas.xls
21	TCElec.pdf
22	TCSubStationNew.pdf
23	BOQ_06_26_PM_BB_I_Rural.xls
24	BOQ_06_7_ChL_BS-I.xls
25	BOQ_06_13_SludgePump_Dongaria.xls
26	BOQ_06_8_OM_BSII.xls
27	BOQ_06_2_OMGasChL25.xls
28	BOQ_06_14_Machineshop.xls
29	BOQ_06_5_Gosaba_Pond.xls
30	BOQ_06_1_OMGasChL24.xls
31	BOQ_06_10_Bottling_Plant_Baruipur.xls
32	NleT06.pdf
33	BOQ_06_17_DG_Antala.xls
34	BOQ_06_24_Buita_Gas.xls