



Public Health Engineering Department

Government of West Bengal

Tender: WBPHE/EE/NleT-52/AD/2025-2026

1. General Information

Type	NleT	Category	Works	Mode	ONLINE	Method	Open Tender
District	SOUTH 24 PARGANAS		Inviting Authority		Executive Engineer, Alipore Division		
Tender Reference	WBPHE/EE/NleT-52/AD/2025-2026	Estimate Put to Tender	1905842.00	Memo No	6558/AD	Memo Date	18-12-2025
e Tender Id	2025_PHED_976219_9	Description	Day to day annual operation, repair and maintenance of CI/DI/AC/UPVC Rising Main and Distribution System for different zones at Ramchandrakhali (Zone - I, II) & Sonakhali (Zone - III, IV) W/S Scheme under Canning Sub Division of Alipore Division, PHE Dte. (for 365 Days)				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	18-12-2025 06:55 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	17-01-2026 01:00 PM
Last Date of Application		Last Date of Permission	
Last Date of Submission	17-01-2026 01:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1				

6. Attachments

Sl No	File Name
1	14_AnnexA.pdf
2	9_BOQ.pdf
3	7_AnnexB.pdf

4	11_BOQ.pdf
5	3_AnnexA.pdf
6	14_AnnexB.pdf
7	6_AnnexG.pdf
8	13_AnnexB.pdf
9	4_BOQ.pdf
10	7_AnnexA.pdf
11	16_AnnexA.pdf
12	2_BOQ.pdf
13	6_AnnexH.pdf
14	11_AnnexB.pdf
15	1_BOQ.pdf
16	6_AnnexK.pdf
17	14_BOQ.pdf
18	WBF2911.pdf
19	11_AnnexD.pdf
20	8_AnnexB.pdf
21	6_AnnexA.pdf
22	13_AnnexA.pdf
23	10_AnnexB.pdf
24	11_AnnexA.pdf
25	6_AnnexF.pdf
26	11_AnnexC.pdf
27	6_AnnexQ.pdf
28	2_AnnexA.pdf
29	10_AnnexD.pdf
30	8_AnnexD.pdf
31	8_AnnexA.pdf
32	10_BOQ.pdf
33	10_AnnexA.pdf
34	13_BOQ.pdf
35	7_AnnexC.pdf
36	2_AnnexB.pdf
37	6_AnnexS.pdf
38	6_AnnexI.pdf

39	NleTDocument.pdf
40	13_AnnexC.pdf
41	12_BOQ.pdf
42	16_AnnexB.pdf
43	5OW.pdf
44	6_AnnexJ.pdf
45	6_BOQ.pdf
46	15_BOQ.pdf
47	6_AnnexE.pdf
48	6_AnnexN.pdf
49	5_BOQ.pdf
50	6_AnnexO.pdf
51	16_BOQ.pdf
52	6_AnnexB.pdf
53	1_AnnexA.pdf
54	8_BOQ.pdf
55	6_AnnexP.pdf
56	8_AnnexC.pdf
57	9_AnnexB.pdf
58	6_AnnexC.pdf
59	6_AnnexL.pdf
60	9_AnnexA.pdf
61	12_AnnexA.pdf
62	7_BOQ.pdf
63	12_AnnexB.pdf
64	9_AnnexC.pdf
65	1_AnnexB.pdf
66	17_BOQ.pdf
67	10_AnnexC.pdf
68	6_AnnexM.pdf
69	Approval of O & M works_Annexure II_16 Sep_CSD.pdf
70	3_BOQ.pdf
71	3_AnnexB.pdf
72	2_AnnexC.pdf
73	12_AnnexC.pdf

74	6_AnnexD.pdf
75	6_AnnexR.pdf