



Public Health Engineering Department

Government of West Bengal

Tender: WBPHE/EE/NleT-52/AD/2025-2026

1. General Information

Type	NleT	Category	Works	Mode	ONLINE	Method	Open Tender
District	SOUTH 24 PARGANAS		Inviting Authority		Executive Engineer, Alipore Division		
Tender Reference	WBPHE/EE/NleT-52/AD/2025-2026	Estimate Put to Tender	2180734.01	Memo No	6558/AD	Memo Date	18-12-2025
e Tender Id	2025_PHED_976219_11	Description	Day to day annual operation, repair and maintenance of CI/DI/AC/UPVC Rising Main and Distribution System for different zones at Satjelia (Zone - I, II, III) and Sudhangsupur W/S Scheme under Canning Sub Division of Alipore Division, PHE Dte. (for 365 Days)				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	18-12-2025 06:55 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	17-01-2026 01:00 PM
Last Date of Application		Last Date of Permission	
Last Date of Submission	17-01-2026 01:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1				

6. Attachments

Sl No	File Name
1	6_AnnexG.pdf
2	11_AnnexB.pdf
3	2_AnnexA.pdf

4	16_AnnexB.pdf
5	2_BOQ.pdf
6	17_BOQ.pdf
7	10_AnnexA.pdf
8	6_AnnexF.pdf
9	6_AnnexR.pdf
10	1_AnnexA.pdf
11	7_BOQ.pdf
12	13_BOQ.pdf
13	10_AnnexC.pdf
14	12_AnnexC.pdf
15	3_AnnexA.pdf
16	10_AnnexD.pdf
17	13_AnnexC.pdf
18	8_AnnexC.pdf
19	6_AnnexE.pdf
20	14_BOQ.pdf
21	16_AnnexA.pdf
22	13_AnnexA.pdf
23	6_AnnexH.pdf
24	13_AnnexB.pdf
25	12_AnnexA.pdf
26	9_AnnexB.pdf
27	3_BOQ.pdf
28	9_BOQ.pdf
29	7_AnnexB.pdf
30	6_AnnexD.pdf
31	6_AnnexL.pdf
32	6_AnnexJ.pdf
33	6_AnnexM.pdf
34	2_AnnexB.pdf
35	1_AnnexB.pdf
36	3_AnnexB.pdf
37	8_AnnexA.pdf
38	6_AnnexN.pdf

39	4_BOQ.pdf
40	6_AnnexI.pdf
41	6_AnnexK.pdf
42	8_AnnexB.pdf
43	10_BOQ.pdf
44	11_BOQ.pdf
45	6_AnnexO.pdf
46	16_BOQ.pdf
47	9_AnnexA.pdf
48	11_AnnexD.pdf
49	8_BOQ.pdf
50	15_BOQ.pdf
51	8_AnnexD.pdf
52	7_AnnexA.pdf
53	14_AnnexB.pdf
54	6_AnnexA.pdf
55	12_BOQ.pdf
56	10_AnnexB.pdf
57	6_BOQ.pdf
58	6_AnnexB.pdf
59	Approval of O & M works_Annexure II_16 Sep_CSD.pdf
60	WBF2911.pdf
61	6_AnnexC.pdf
62	1_BOQ.pdf
63	NleTDocument.pdf
64	6_AnnexQ.pdf
65	11_AnnexA.pdf
66	SOW.pdf
67	5_BOQ.pdf
68	6_AnnexP.pdf
69	12_AnnexB.pdf
70	11_AnnexC.pdf
71	9_AnnexC.pdf
72	6_AnnexS.pdf
73	7_AnnexC.pdf

74	14_AnnexA.pdf
75	2_AnnexC.pdf