



Public Health Engineering Department

Government of West Bengal

Tender: 07/T/AE/RNP of 2025-26

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	PURULIA		Inviting Authority		Assistant Engineer, Raghunathpur Sub-Division		
Tender Reference	07/T/AE/RNP of 2025-26	Estimate Put to Tender	96780.00	Memo No	02/RNP	Memo Date	05-01-2026
e Tender Id		Description	Preparation of as-built				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	Yes	Fee Type	Demand Draft	Payable To	THE EXECUTIVE ENGINEER, PURULIA DIVISION, PHE DTE	Payable At	PURULIA
-----------	-----	----------	--------------	------------	---	------------	---------

3. Critical Dates

Tender Publish Date	05-01-2026 12:45 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	16-01-2026 03:00 PM
Last Date of Application	14-01-2026 02:00 PM	Last Date of Permission	14-01-2026 05:00 PM
Last Date of Submission	16-01-2026 03:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	16-01-2026 03:30 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Preparation of as-built drawing connection at Sonathali Water Supply Scheme at Kashipur block of Raghunathpur Sub-Division under Purulia Division, PHE Dte.	96780.00	15 DAYS	1936.00
2	Preparation of as-built drawing connection at Manguria-Lalpur W/S Scheme (Zone-I) of Raghunathpur Sub-Division under Purulia Division, P	96780.00	15 DAYS	1936.00
3	Preparation of as-built drawing connection at Manguria-Lalpur W/S Scheme (Zone-II) of Raghunathpur Sub-Division under Purulia Division, PHE	96780.00	15 DAYS	1936.00

	Dte.			
4	Preparation of as-built drawing connection at Kalabani W/S Scheme (Zone-I) at Hura Block of Raghunathpur Sub-Division under Purulia Division, PHE Dte.	96780.00	15 DAYS	1936.00
5	Preparation of as-built drawing connection at Kalabani W/S Scheme (Zone-II) at Hura Block of Raghunathpur Sub-Division under Purulia Division, PHE Dte.	96780.00	15 DAYS	1936.00
6	Preparation of as-built drawing connection at Kalabani W/S Scheme (Zone-III) at Hura Block of Raghunathpur Sub-Division under Purulia Division, PHE Dte.	96780.00	15 DAYS	1936.00
7	Preparation of as-built drawing connection at Kalabani W/S Scheme (Zone-IV) at Hura Block of Raghunathpur Sub-Division under Purulia Division, PHE Dte.	96780.00	15 DAYS	1936.00

6. Attachments

Sl No	File Name
1	SL_07_Preparation of as-built drawing _ Kalaboni-IV.xls
2	SL_03_Preparation of as-built drawing _ MLpur-II.xls
3	WB Form No. 2911 New.pdf
4	SL_02_Preparation of as-built drawing _ MLpur-I.xls
5	SL_05_Preparation of as-built drawing _ Kalaboni-II.xls
6	SL_04_Preparation of as-built drawing _ Kalaboni-I.xls
7	Tender Notice NIT 07 of 2025-26.pdf
8	SL_01_Preparation of as-built drawing _ Sonatholi.xls
9	SL_06_Preparation of as-built drawing _ Kalaboni-III.xls
10	NIT 07 of 2025-26.pdf