



Public Health Engineering Department

Government of West Bengal

Tender: WBPHEd/EE/NleT-52/AD/2025-2026

1. General Information

Type	NleT	Category	Works	Mode	ONLINE	Method	Open Tender
District	SOUTH 24 PARGANAS		Inviting Authority		Executive Engineer, Alipore Division		
Tender Reference	WBPHEd/EE/NleT-52/AD/2025-2026	Estimate Put to Tender	1132705.99	Memo No	6558/AD	Memo Date	18-12-2025
e Tender Id	2025_PHED_976219_14	Description	Day to day annual operation, repair and maintenance of CI/DI/AC/UPVC Rising Main and Distribution System for different zones at Bayarsing and Narayangarh (Part - B) W/S Scheme under Canning Sub Division of Alipore Division, PHE Dte. (for 365 Days)				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	18-12-2025 06:55 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	17-01-2026 01:00 PM
Last Date of Application		Last Date of Permission	
Last Date of Submission	17-01-2026 01:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1				

6. Attachments

Sl No	File Name
1	10_AnnexD.pdf
2	8_AnnexC.pdf
3	9_BOQ.pdf

4	Approval of O & M works_Annexure II_16 Sep_CSD.pdf
5	6_BOQ.pdf
6	8_BOQ.pdf
7	14_AnnexB.pdf
8	6_AnnexC.pdf
9	14_BOQ.pdf
10	12_AnnexA.pdf
11	6_AnnexM.pdf
12	13_AnnexC.pdf
13	5_BOQ.pdf
14	6_AnnexS.pdf
15	6_AnnexB.pdf
16	3_AnnexB.pdf
17	10_AnnexB.pdf
18	7_AnnexA.pdf
19	6_AnnexF.pdf
20	8_AnnexB.pdf
21	17_BOQ.pdf
22	10_AnnexA.pdf
23	6_AnnexI.pdf
24	11_AnnexA.pdf
25	9_AnnexB.pdf
26	SOW.pdf
27	11_AnnexC.pdf
28	11_AnnexB.pdf
29	9_AnnexC.pdf
30	WBF2911.pdf
31	3_BOQ.pdf
32	10_AnnexC.pdf
33	9_AnnexA.pdf
34	16_AnnexA.pdf
35	6_AnnexQ.pdf
36	8_AnnexA.pdf
37	1_AnnexB.pdf
38	13_AnnexB.pdf

39	4_BOQ.pdf
40	6_AnnexE.pdf
41	6_AnnexJ.pdf
42	6_AnnexH.pdf
43	6_AnnexP.pdf
44	3_AnnexA.pdf
45	12_AnnexC.pdf
46	15_BOQ.pdf
47	2_AnnexA.pdf
48	13_BOQ.pdf
49	12_AnnexB.pdf
50	2_AnnexC.pdf
51	1_BOQ.pdf
52	11_BOQ.pdf
53	11_AnnexD.pdf
54	16_AnnexB.pdf
55	14_AnnexA.pdf
56	13_AnnexA.pdf
57	10_BOQ.pdf
58	6_AnnexR.pdf
59	16_BOQ.pdf
60	6_AnnexL.pdf
61	6_AnnexO.pdf
62	6_AnnexN.pdf
63	NleTDocument.pdf
64	7_AnnexC.pdf
65	6_AnnexA.pdf
66	2_AnnexB.pdf
67	1_AnnexA.pdf
68	6_AnnexD.pdf
69	7_BOQ.pdf
70	12_BOQ.pdf
71	6_AnnexG.pdf
72	2_BOQ.pdf
73	8_AnnexD.pdf

74	6_AnnexK.pdf
75	7_AnnexB.pdf