



Public Health Engineering Department

Government of West Bengal

Tender: WBPHE/EE/NleT-52/AD/2025-2026

1. General Information

Type	NleT	Category	Works	Mode	ONLINE	Method	Open Tender
District	SOUTH 24 PARGANAS		Inviting Authority		Executive Engineer, Alipore Division		
Tender Reference	WBPHE/EE/NleT-52/AD/2025-2026	Estimate Put to Tender	1490434.00	Memo No	6558/AD	Memo Date	18-12-2025
e Tender Id	2025_PHED_976219_12	Description	Day to day annual operation, repair and maintenance of CI/DI/AC/UPVC Rising Main and Distribution System for different zones at Sonakhali (Zone - I, II) and Harbhangi W/S Scheme under Canning Sub Division of Alipore Division, PHE Dte. (for 365 Days)				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	18-12-2025 06:55 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	17-01-2026 01:00 PM
Last Date of Application		Last Date of Permission	
Last Date of Submission	17-01-2026 01:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1				

6. Attachments

Sl No	File Name
1	16_AnnexB.pdf
2	10_AnnexD.pdf
3	10_AnnexC.pdf

4	6_AnnexO.pdf
5	7_AnnexA.pdf
6	6_AnnexC.pdf
7	6_AnnexI.pdf
8	3_BOQ.pdf
9	6_AnnexN.pdf
10	1_AnnexB.pdf
11	11_BOQ.pdf
12	6_AnnexQ.pdf
13	14_BOQ.pdf
14	6_AnnexG.pdf
15	3_AnnexB.pdf
16	13_BOQ.pdf
17	11_AnnexD.pdf
18	10_AnnexB.pdf
19	3_AnnexA.pdf
20	2_BOQ.pdf
21	12_AnnexC.pdf
22	8_AnnexA.pdf
23	6_AnnexE.pdf
24	4_BOQ.pdf
25	16_BOQ.pdf
26	17_BOQ.pdf
27	2_AnnexC.pdf
28	6_AnnexR.pdf
29	12_BOQ.pdf
30	6_AnnexJ.pdf
31	13_AnnexC.pdf
32	9_AnnexC.pdf
33	8_BOQ.pdf
34	6_AnnexK.pdf
35	14_AnnexB.pdf
36	11_AnnexC.pdf
37	8_AnnexB.pdf
38	6_AnnexB.pdf

39	6_AnnexM.pdf
40	1_BOQ.pdf
41	6_AnnexD.pdf
42	13_AnnexA.pdf
43	7_AnnexC.pdf
44	8_AnnexC.pdf
45	2_AnnexA.pdf
46	9_AnnexA.pdf
47	13_AnnexB.pdf
48	5_BOQ.pdf
49	7_AnnexB.pdf
50	10_BOQ.pdf
51	6_AnnexP.pdf
52	SOW.pdf
53	14_AnnexA.pdf
54	6_AnnexA.pdf
55	11_AnnexA.pdf
56	9_AnnexB.pdf
57	9_BOQ.pdf
58	8_AnnexD.pdf
59	6_AnnexL.pdf
60	7_BOQ.pdf
61	16_AnnexA.pdf
62	11_AnnexB.pdf
63	10_AnnexA.pdf
64	NleTDocument.pdf
65	6_AnnexH.pdf
66	15_BOQ.pdf
67	6_AnnexF.pdf
68	Approval of O & M works_Annexure II_16 Sep_CSD.pdf
69	2_AnnexB.pdf
70	12_AnnexB.pdf
71	WBF2911.pdf
72	6_BOQ.pdf
73	6_AnnexS.pdf

74	12_AnnexA.pdf
75	1_AnnexA.pdf