Public Health Engineering Department
Government of West Bengal

Tender: NIT No.- 01/T/AE/PR/PHE Dte. of 2026-27

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	PURULIA		Inviting Authority		Assistant Engineer R.W.S. Purulia-Sub Division		
Tender Reference	NIT No.- 01/T/AE/PR/PHE Dte. of 2026-27	Estimate Put to Tender	0.00	Memo No	105/PR dated.19.04.2026	Memo Date	01-04-2026
e Tender Id		Description	20nos. Repairing of work				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	Yes	Fee Type	Demand Draft	Payable To	EXECUTIVE ENGINEER	Payable At	PURULIA DIVISION

3. Critical Dates

Tender Publish Date	01-04-2026 04:10 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	21-04-2026 02:00 PM
Last Date of Application	16-04-2026 02:00 PM	Last Date of Permission	17-04-2026 04:00 PM
Last Date of Submission	21-04-2026 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Repairing of solar Structure at Srirampur I AWC under Joypur Block under purulia RWS Sub Division Under Purulia Division PHE,DTE. (Part-A)	83229.00	30 day	1665.00
2	Repairing of solar Structure at Srirampur I AWC under Joypur Block under purulia RWS Sub Division Under Purulia Division PHE,DTE. (Part-B)	69124.00	30 day	1382.00
3	Repairing of solar Structure at Painza Namopara AWC under Kashipur Block under purulia RWS Sub Division Under Purulia Division PHE,DTE. (Part-A)	63922.00	30 day	1278.00
4	Repairing of solar Structure at Painza Namopara AWC under Kashipur Block under purulia RWS Sub Division Under Purulia Division PHE,DTE.(Part-	71178.00	30 day	1424.00

	B)			
5	Repairing of solar Structure at Daulatpur Sardarpara-2 AWC under Kashipur Block under purulia RWS Sub Division Under Purulia Division PHE,DTE.	36392.00	30 day	728.00
6	Repairing of solar Structure at Rudra Ashram Para AWC under Kashipur Block under purulia RWS Sub Division Under Purulia Division PHE,DTE.	46635.00	30 day	933.00
7	Repairing of solar Structure at Lohat AWC under Kashipur Block under purulia RWS Sub Division Under Purulia Division PHE,DTE.	36392.00	30 day	728.00
8	Repairing of solar Structure at Karanchberia AWC under Kashipur Block under purulia RWS Sub Division Under Purulia Division PHE,DTE.	36392.00	30 day	728.00
9	Repairing of solar Structure at Dimdiha Bauri Para AWC, Dimdiha GP under Purulia-I Block under purulia RWS Sub Division Under Purulia Division PHE,DTE.	42168.00	30 day	843.00
10	Repairing of solar Structure at Kanali Pandeypara AWC, Dimdiha GP under Purulia-I Block under purulia RWS Sub Division Under Purulia Division PHE,DTE.	42168.00	30 day	843.00
11	Repairing of solar Structure at Bhul near Purana Bandh under Purulia-I Block under purulia RWS Sub Division Under Purulia Division PHE,DTE.	43138.00	30 day	863.00
12	Repairing of solar Structure at Karchey AWC under Jhalda-II Dev. Block under purulia RWS Sub Division Under Purulia Division PHE,DTE. (Part-A)	96655.00	30 day	1933.00
13	Repairing of solar Structure at Karchey AWC under Jhalda-II Dev. Block under purulia RWS Sub Division Under Purulia Division PHE,DTE.(Part-B)	50742.00	30 day	1015.00
14	Repairing of solar Structure at Jaratard AWC under Jhalda-II Dev. Block under purulia RWS Sub Division Under Purulia Division PHE,DTE.	94660.00	30 day	1893.00
15	Repairing of solar Structure at Heselbera AWC under Jhalda-II Dev. Block under purulia RWS Sub Division Under Purulia Division PHE,DTE.	94660.00	30 day	1893.00
16	Repairing of solar Structure at Ukma AWC under Jhalda-II Dev. Block under purulia RWS Sub Division Under Purulia Division PHE,DTE.	94660.00	30 day	1893.00
17	Repairing of solar Structure at Bagda AWC under Jhalda-II Dev. Block under purulia RWS Sub Division Under Purulia Division PHE,DTE.	78273.00	30 day	1565.00
18	Repairing of solar Structure at Khatanga AWC under Jhalda-II Dev. Block under purulia RWS Sub Division Under Purulia Division PHE,DTE.	93562.00	30 day	1871.00
19	Repairing of solar Structure at Pandra AWC under Jhalda-II Dev. Block under purulia RWS Sub Division Under Purulia Division PHE,DTE.	95568.00	30 day	1911.00
20	Repairing of solar Structure at different AWC under Jhalda-II Block under purulia RWS Sub Division Under Purulia Division PHE,DTE.	76497.00	30 day	1530.00

6. Attachments

Sl No	File Name
1	Schedule 018.pdf
2	Schedule 007.pdf
3	2911.pdf
4	Schedule 011.pdf
5	Schedule 001.pdf
6	Schedule 010.pdf
7	Notice.pdf
8	Schedule 015.pdf
9	Schedule 013.pdf
10	Schedule 020.pdf
11	Schedule 006.pdf
12	Schedule 016.pdf
13	Schedule 005.pdf
14	Schedule 003.pdf
15	Schedule 019.pdf
16	Schedule 017.pdf
17	Schedule 002.pdf
18	Schedule 008.pdf
19	Schedule 012.pdf
20	List Of Work.pdf
21	Schedule 004.pdf
22	Schedule 009.pdf
23	Schedule 014.pdf