



Public Health Engineering Department

Government of West Bengal

Tender: N.I.Q. NO.- 16 OF MMSD-I OF 2025-2026

1. General Information

Type	OTHER	Category	Works	Mode	OFFLINE	Method	Open Tender
District	PASCHIM MEDINIPUR		Inviting Authority		Assistant Engineer, Midnapore Mechanical Sub-Division-I		
Tender Reference	N.I.Q. NO.- 16 OF MMSD-I OF 2025- 2026	Estimate Put to Tender		Memo No	1744/MMSD-I	Memo Date	29-12-2025
e Tender Id		Description	N.I.Q. NO.- 16 OF MMSD-I OF 2025-2026				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To		Payable At	
-----------	----	----------	--	------------	--	------------	--

3. Critical Dates

Tender Publish Date	29-12-2025 12:00 PM	Sale/Submission Start Date	29-12-2025 12:00 PM
Download Start Date	29-12-2025 12:00 PM	Sale/Download End Date	13-01-2026 12:00 PM
Last Date of Application	13-01-2026 12:00 PM	Last Date of Permission	13-01-2026 12:00 PM
Last Date of Submission	14-01-2026 01:00 PM	Tech Bid Opening Date	14-01-2026 02:00 PM
Fin Bid Opening Date	14-01-2026 02:00 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Repairing of MCC Panel at PH-I of Mugbasan W/S Scheme under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
2	Making of tube well foundation at PH-I & II of Pingla and PH-II of Maligram	Rate to be quoted	7 days	2% of quoted rate to be submitted

	piped water supply scheme under MMD, PHE Dte.			during execution of agreement
3	Transportation of water bottles 500ml (PRAN DHARA) under Dist.-Paschim Medinipur under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
4	Repairing of voltage stabilizer at PH-I under Raghunathpur W/S Scheme Block-Kharagpur-I, Dist.-Paschim Medinipur under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
5	Some repairing works of control panel at PH no. 2 of Sabang water supply scheme under MMD, PHE Dte. Dist.-Paschim Medinipur	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
6	Some repairing works of voltage stabilizer at PH No. 2 of Pratappur water supply scheme under MMD, PHE Dte. Dist.-Paschim Medinipur	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
7	Some repairing works of voltage stabilizer at PH No. 1 of Lutunia water supply scheme under MMD, PHE Dte. Dist.-Paschim Medinipur	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
8	Withdrawing the damaged submersible pumping machinery and installation of pump motor set after the surging at the tube well no. VI and VII of Midnapore Medical College & Hospital under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
				2% of quoted

9	Some repairing works of voltage stabilizer at PH No. 1 of Mansuka water supply scheme under MMD, PHE Dte. Dist.-Paschim Medinipur	Rate to be quoted	7 days	rate to be submitted during execution of agreement
10	Installation of dept. submersible pump motor set after repairing and other works at PH No. II, Zone-I of Khasbar W/S Scheme [Block-Ghatal] under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
11	Repairing of MCC Panel at PH-I & II of Dalang W/S Scheme under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
12	Pipe line repairing work at Midnapore Medical College & Hospital (Near Nursing Superintendent office) and other different pinpoint sites under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
13	Repairing of MCC Panel at Zone-II, Ph-II under Belda W/S Scheme Block-Narayangarh, Dist.- Paschim Medinipur under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
14	Making of TW foundation at PH-II of Karkai piped water supply scheme under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
15	Withdrawing the damaged submersible pumping machinery and installation of pump motor set after the surging at the tube well no. I and II of Durgapur PWSS, Block-Daspur-I under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during

				execution of agreement
16	Withdrawing the pumping machineries at Midnapore Correctional home [tube well], Khunkhunua [tube well] and Nilhat [TW No. I] and Debhog [TW No.4 near Debhog Primary School] under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
17	Some repairing works of voltage stabilizer at PH No. 2 of Mulgram water supply scheme under MMD, PHE Dte. Dist.-Paschim Medinipur	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
18	Some repairing works of Control Panel at PH No. II of Sabang W/S Scheme, Sabang under MMD, PHE Dte. Dist.-Paschim Medinipur	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
19	Withdrawing the pumping machineries at Uchitpur[TW No.I], Uttar Eral [TW No. I] and Jamira [TW No. II] under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
20	Repairing of MCC panel and voltage stabilizer at PH-II of Karkai and PH-I of Maligram W/S Scheme under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement

6. Attachments

Sl No	File Name
1	N.I.Q. NO. 16 OF MMSD-I OF 2025-26.pdf