



Public Health Engineering Department

Government of West Bengal

Tender: WBPHE/AE/04/CHIN/2026-27

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	HOOGHLY		Inviting Authority		Assistant Engineer, Chinsurah Sub Division		
Tender Reference	WBPHE/AE/04/CHIN/2026-27	Estimate Put to Tender	381824.00	Memo No	492/CH	Memo Date	24-07-2026
e Tender Id		Description	Emergency work related to Piped Water Supply Schemes				
Estimated Work Value		3,81,824.00					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	EXECUTIVE ENGINEER, HOOGHLY DIVISION, PHE DTE	Payable At	CHINSURAH
-----------	----	----------	--------------	------------	---	------------	-----------

3. Critical Dates

Tender Publish Date	24-07-2026 12:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	03-08-2026 02:00 PM
Last Date of Application	30-07-2026 02:00 PM	Last Date of Permission	
Last Date of Submission	03-08-2026 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	03-08-2026 03:00 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Repairing Plinth Protection and allied repairing works at Abdulpur Head work Site of Abdulpur PWSS under Chinsurah Sub-Division under Hooghly Division, PHE Dte.	93732.00	30 Days	1900.00
2	Extension of Distribution pipeline & providing FHTC at DN-I of Dumurdhaha Z-II PWSS under Chinsurah Sub-Division of Hooghly Division P.H.E Dte at Balagarh Block	95176.00	30 Days	1950.00
	Emergency providing FHTC at Digsui zone-2 PWSS under Chinsurah Sub-			

3	Division of Hooghly Division P.H.E Dte at Balagarh Block	96425.00	30 Days	1950.00
4	Extension of Distribution HDPE pipeline of DEBANANDAPUR PWSS under Chinsurah Sub-Division of Hooghly Division P.H.E Dte at Balagarh Block	96491.00	30 Days	1950.00

6. Attachments

Sl No	File Name
1	WBF2911.pdf
2	NIT-4_SL-01.pdf
3	NIT_04_2026-27.pdf
4	NIT-4_SL-03.pdf
5	NIT-4_SL-04.pdf
6	NIT-4_SL-02.pdf