



Public Health Engineering Department

Government of West Bengal

Tender: WBPHE/EE/NleT-52/AD/2025-2026

1. General Information

Type	NleT	Category	Works	Mode	ONLINE	Method	Open Tender
District	SOUTH 24 PARGANAS		Inviting Authority		Executive Engineer, Alipore Division		
Tender Reference	WBPHE/EE/NleT-52/AD/2025-2026	Estimate Put to Tender	1257879.99	Memo No	6558/AD	Memo Date	18-12-2025
e Tender Id	2025_PHED_976219_3	Description	Day to day annual operation, repair and maintenance of CI/DI/AC/UPVC Rising Main and Distribution System for different zones at Kumirmari (Zone - I and II) W/S Scheme under Canning Sub Division of Alipore Division, PHE Dte. (for 365 Days)				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	18-12-2025 06:55 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	17-01-2026 01:00 PM
Last Date of Application		Last Date of Permission	
Last Date of Submission	17-01-2026 01:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1				

6. Attachments

Sl No	File Name
1	9_AnnexB.pdf
2	10_AnnexD.pdf
3	2_AnnexA.pdf

4	6_AnnexN.pdf
5	WBF2911.pdf
6	9_BOQ.pdf
7	6_AnnexJ.pdf
8	Approval of O & M works_Annexure II_16 Sep_CSD.pdf
9	1_AnnexA.pdf
10	16_AnnexA.pdf
11	11_AnnexA.pdf
12	8_AnnexA.pdf
13	NleTDocument.pdf
14	11_AnnexD.pdf
15	6_AnnexF.pdf
16	7_AnnexA.pdf
17	6_AnnexQ.pdf
18	6_AnnexL.pdf
19	14_AnnexB.pdf
20	10_AnnexA.pdf
21	6_BOQ.pdf
22	4_BOQ.pdf
23	10_BOQ.pdf
24	15_BOQ.pdf
25	7_AnnexB.pdf
26	6_AnnexB.pdf
27	SOW.pdf
28	16_AnnexB.pdf
29	14_BOQ.pdf
30	6_AnnexK.pdf
31	6_AnnexE.pdf
32	13_AnnexB.pdf
33	3_AnnexB.pdf
34	9_AnnexA.pdf
35	10_AnnexB.pdf
36	7_BOQ.pdf
37	6_AnnexP.pdf
38	6_AnnexS.pdf

39	6_AnnexG.pdf
40	6_AnnexA.pdf
41	10_AnnexC.pdf
42	11_AnnexB.pdf
43	6_AnnexR.pdf
44	3_BOQ.pdf
45	16_BOQ.pdf
46	6_AnnexO.pdf
47	17_BOQ.pdf
48	11_AnnexC.pdf
49	14_AnnexA.pdf
50	12_AnnexB.pdf
51	1_BOQ.pdf
52	5_BOQ.pdf
53	6_AnnexH.pdf
54	6_AnnexC.pdf
55	12_AnnexA.pdf
56	12_BOQ.pdf
57	6_AnnexI.pdf
58	8_AnnexC.pdf
59	2_AnnexB.pdf
60	11_BOQ.pdf
61	8_AnnexD.pdf
62	12_AnnexC.pdf
63	6_AnnexD.pdf
64	1_AnnexB.pdf
65	2_AnnexC.pdf
66	13_AnnexA.pdf
67	8_AnnexB.pdf
68	13_AnnexC.pdf
69	2_BOQ.pdf
70	9_AnnexC.pdf
71	3_AnnexA.pdf
72	7_AnnexC.pdf
73	8_BOQ.pdf

74	13_BOQ.pdf
75	6_AnnexM.pdf