Public Health Engineering Department
Government of West Bengal

Tender: WBPHE/AE/01/CHIN/2026-27

1. General Information

Type NIT Category Works Mode OFFLINE Method Open Tender
District HOOGHLY Inviting Authority Assistant Engineer, Chinsurah Sub Division
Estimate
Tender WBPHE/AE/01/CHIN/2026-
Put to 96127.00 Memo No 350/CH Memo Date  18-05-2026
Reference 27
Tender

Shifting of Rising main pipe line at keota due to private land issue under Chinsurah Sub-
e Tender Id Description
Division of Hooghly Division, PHE Dte.

Estimated Work Value 2,88,323.00

2. EMD (Earnest Money Deposit) Details

EXECUTIVE ENGINEER,
Exempted? No Fee Type Demand Draft Payable To Payable At  CHINSURAH
PHED

3. Critical Dates

Tender Publish Date 18-05-2026 06:00 PM Sale/Submission Start Date

Download Start Date Sale/Download End Date 02-06-2026 02:00 PM
Last Date of Application 28-05-2026 03:00 PM Last Date of Permission

Last Date of Submission 02-06-2026 02:00 PM Tech Bid Opening Date

Tech Bid Uploading Date
Fin Bid Opening Date 02-06-2026 03:35 PM
Time

Uploading Bid Date Time

4. Pre-bid Meeting Details

Date Venue Address

5. Work Details

SL No Description Estimated Cost (Rs.) Completion Time EMD (Rs.)

Shifting of Rising main pipe line at keota due to private land issue under
1 96127.00 30 Days 1923.00
Chinsurah Sub-Division of Hooghly Division, PHE Dte.

Shifting of Functional house connections at Bandel Debanandapur road
2 due to Construction of road by PWD of Debanandapur Zone-I & Zone-Il W/S 96591.00 30 Days 1932.00

Scheme under Chinsurah Sub-Division P.H.E. Dte.

Shifting of Functional house tap connections at Debanandapur Rajhat road

due to Construction of road by PWD of Debanandapur Zone-I & Zone-Il W/S 95605.00 30 Days 1912.00



Scheme under Chinsurah Sub - Division P.H.E. Dte.

6. Attachments

Sl No File Name

1 NIT_01_2026-27_SHIFTING.pdf
2 S0Q2_DEBANANDAPUR1.pdf

3 WBF2911.pdf

4 SOQ1_KEOTA.pdf

5 SOQ3_DEBANANDAPURZ.pdf
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