



Public Health Engineering Department

Government of West Bengal

Tender: WBPHE/EE/NleT-54/AD/2025-2026

1. General Information

Type	NleT	Category	Works	Mode	ONLINE	Method	Open Tender
District	SOUTH 24 PARGANAS		Inviting Authority		Executive Engineer, Alipore Division		
Tender Reference	WBPHE/EE/NleT-54/AD/2025-2026	Estimate Put to Tender	702081.00	Memo No	6636/AD	Memo Date	22-12-2025
e Tender Id	2025_PHED_978234_1	Description	Day to day annual operation, repair and maintenance of CI/DI/AC/UPVC Rising Main and Distribution System for different zones at Bijoynagar W/S Scheme under Canning Sub Division of Alipore Division, PHE Dte. (For 365 days)				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	23-12-2025 11:00 AM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	19-01-2026 01:00 PM
Last Date of Application		Last Date of Permission	
Last Date of Submission	19-01-2026 01:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1				

6. Attachments

Sl No	File Name
1	Approval of O & M works_Annexure II_16 Sep_CSD.pdf
2	13_AnnexA.pdf
3	15_AnnexB.pdf

4	8_AnnexA.pdf
5	14_AnnexD.pdf
6	15_AnnexA.pdf
7	8_AnnexB.pdf
8	14_AnnexE.pdf
9	15_BOQ.pdf
10	4_BOQ.pdf
11	3_BOQ.pdf
12	NleTDocument.pdf
13	12_BOQ.pdf
14	6_BOQ.pdf
15	SOW.pdf
16	10_AnnexA.pdf
17	14_AnnexA.pdf
18	WBF2911.pdf
19	2_AnnexB.pdf
20	10_AnnexB.pdf
21	13_BOQ.pdf
22	9_BOQ.pdf
23	16_BOQ.pdf
24	13_AnnexB.pdf
25	2_AnnexA.pdf
26	14_AnnexC.pdf
27	14_BOQ.pdf
28	7_AnnexC.pdf
29	16_AnnexB.pdf
30	11_BOQ.pdf
31	10_AnnexC.pdf
32	5_BOQ.pdf
33	5_AnnexA.pdf
34	16_AnnexA.pdf
35	7_AnnexB.pdf
36	10_BOQ.pdf
37	7_AnnexA.pdf
38	14_AnnexB.pdf

39	7_BOQ.pdf
40	2_BOQ.pdf
41	5_AnnexB.pdf
42	8_BOQ.pdf
43	1_BOQ.pdf
44	7_AnnexD.pdf
45	16_AnnexC.pdf