



Public Health Engineering Department

Government of West Bengal

Tender: N I T No. 12/AE-I/NACD-II of 2024-25

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NADIA		Inviting Authority		Executive Engineer, Nadia Arsenic Division II		
Tender Reference	N I T No. 12/AE-I/NACD-II of 2024-25	Estimate Put to Tender	96739.00	Memo No	1170/AE-I/ NACD-I I	Memo Date	10-02-2025
e Tender Id		Description	Laying of 75mm dia pipeline at TENGRA W/S Scheme in Tengra Village Chapra Block under Nadia Arsenic Civil Division-II, P.H.E. Dte.				
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	11-02-2025 05:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	19-02-2025 03:00 PM
Last Date of Application	18-02-2025 02:00 PM	Last Date of Permission	
Last Date of Submission	19-02-2025 03:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	20-02-2025 04:00 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Providing 3 nos. Guard at Baruihuda Headwork site under Baruihuda Piped Water Supply Scheme in Krishnanagar-I Block for guarding of various Departmental materials under Nadia Arsenic Civil Division-II, P.H.E. Dte. [Period of work :01/03/2025 to 31/03/2025]	62652.00	31 Days	1300.00
2	Providing 2 nos. Guard at Chakdignagar 2nd Tubewell site under Chakdignagar Piped Water Supply Scheme in Krishnanagar-I Block for guarding of various Departmental materials under Nadia Arsenic Civil Division-II, P.H.E. Dte. [Period of work :01/03/2025 to 30/04/2025]	80331.00	61 Days	1300.00

3	Special repair by hydraulic consultants during the site reconnaissance assignment at Bagberia Piped Water Supply Scheme at Chapra Block for preparation of as built drawing for having comprehensive sustainable documentation in the regional headquarters in PHED under NACD II in the district of	71257.00	45 Days	1300.00
4	Special repair by hydraulic consultants during the site reconnaissance assignment at Baliadanga Piped Water Supply Scheme at Chapra Block for preparation of as built drawing for having comprehensive sustainable documentation in the regional headquarters in PHED under NACD II in the district of	71847.00	45 Days	1300.00
5	Route survey engaging qualified surveyors with modern instruments viz- GPS, Total station, DGPS, Auto levels etc over the command area of Water Supply Scheme and preparation of completion drawing of the LDS IN Auto CAD or similar software for Helenchi Zone-II W/S Scheme of Krishnaganj Block Mouza Khatura of Nadia Dist.under Nadia Arsenic Civil Division-II, P.H.E. Dte.	93819.00	45 Days	1300.00
6	Route survey engaging qualified surveyors with modern instruments viz- GPS, Total station, DGPS, Auto levels etc over the command area of Water Supply Scheme and preparation of completion drawing of the LDS IN Auto CAD or similar software for Matuary W/S Scheme of Mouza Gede in Krishnaganj Block of Nadia Dist.under Nadia Arsenic Civil Division-II, P.H.E. Dte.	91080.00	45 Days	1300.00
7	Laying of 75mm dia pipeline alongwith FHTC reconnection Tengra W/S Scheme at Chapra block in Nadia District under Nadia Arsenic Civil Division-II, P.H.E. Dte.	95892.00	45 Days	1300.00
8	Laying of 75mm dia pipeline at TENGRA W/S Scheme in Tengra Village Chapra Block under Nadia Arsenic Civil Division-II, P.H.E. Dte.	96,739.00	45 Days	1300.00
9	Laying of pipeline along reconnection due to construction of drain and land erosion at Mahatpur W/S Scheme in Chapra block in Nadia District under Nadia Arsenic Civil Division-II, PHE Dte	92472.00	45 Days	1300.00

6. Attachments

Sl No	File Name
1	3. Schedule.pdf
2	6. Schedule.pdf
3	1. Schedule.pdf
4	Tendernotice_1.pdf
5	7. Schedule.pdf
6	Tendernotice_2.pdf

7	5. Schedule.pdf
8	9. Schedule.pdf
9	8. Schedule.pdf
10	2. Schedule.pdf
11	4. Schedule.pdf