



Public Health Engineering Department

Government of West Bengal

Tender: WBPHE/EE/NleT-44/AD/2025-2026

1. General Information

| Type | NleT | Category | Works | Mode | ONLINE | Method | Open Tender |
|----------------------|-------------------------------|------------------------|---|---------|--------------------------------------|-----------|-------------|
| District | SOUTH 24 PARGANAS | | Inviting Authority | | Executive Engineer, Alipore Division | | |
| Tender Reference | WBPHE/EE/NleT-44/AD/2025-2026 | Estimate Put to Tender | 892634.36 | Memo No | 5898 /AD | Memo Date | 26-11-2025 |
| e Tender Id | 2025_PHED_961439_9 | Description | Engagement of Valve Operator for Operation and Maintenance of different water supply scheme in Magrahat-I Block under Diamond Harbour Sub-Division of Alipore Division, PHE Dte. (Period from 01/01/2026 to 31/12/2026) | | | | |
| Estimated Work Value | | - | | | | | |

2. EMD (Earnest Money Deposit) Details

| | | | | |
|-----------|----|----------|------------|------------|
| Exempted? | No | Fee Type | Payable To | Payable At |
|-----------|----|----------|------------|------------|

3. Critical Dates

| | | | |
|--------------------------|---------------------|----------------------------|---------------------|
| Tender Publish Date | 27-11-2025 11:00 AM | Sale/Submission Start Date | |
| Download Start Date | | Sale/Download End Date | 26-12-2025 01:00 PM |
| Last Date of Application | | Last Date of Permission | |
| Last Date of Submission | 26-12-2025 01:00 PM | Tech Bid Opening Date | |
| Fin Bid Opening Date | | Tech Bid Uploading Date | |
| Uploading Bid Date Time | | Time | |

4. Pre-bid Meeting Details

| | | |
|------|-------|---------|
| Date | Venue | Address |
|------|-------|---------|

5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|-------------|----------------------|-----------------|-----------|
| 1 | | | | |

6. Attachments

| Sl No | File Name |
|-------|------------|
| 1 | 10_BOQ.pdf |
| 2 | 9_BOQ.pdf |
| 3 | 2_BOQ.pdf |

| | |
|----|---|
| 4 | 5_BOQ.pdf |
| 5 | 1_BOQ.pdf |
| 6 | Approval of O & M works_Annexure II_15 Sep_DHSD.pdf |
| 7 | 8_BOQ.pdf |
| 8 | NleTDocument.pdf |
| 9 | 4_BOQ.pdf |
| 10 | 7_BOQ.pdf |
| 11 | SOW.pdf |
| 12 | WBF2911.pdf |
| 13 | 11_BOQ.pdf |
| 14 | 6_BOQ.pdf |
| 15 | 3_BOQ.pdf |