



Public Health Engineering Department

Government of West Bengal

Tender: N.I.Q. NO.- 14 OF MMSD-I OF 2025-2026

1. General Information

Type	OTHER	Category	Works	Mode	OFFLINE	Method	Open Tender
District	PASCHIM MEDINIPUR		Inviting Authority		Assistant Engineer, Midnapore Mechanical Sub-Division-I		
Tender Reference	N.I.Q. NO.- 14 OF MMSD-I OF 2025- 2026	Estimate Put to Tender		Memo No	1706/MMSD-I	Memo Date	17-12-2025
e Tender Id		Description	N.I.Q. NO.- 14 OF MMSD-I OF 2025-2026				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To		Payable At	
-----------	----	----------	--	------------	--	------------	--

3. Critical Dates

Tender Publish Date	17-12-2025 12:00 PM	Sale/Submission Start Date	17-12-2025 01:00 PM
Download Start Date	17-12-2025 12:00 PM	Sale/Download End Date	30-12-2025 12:00 PM
Last Date of Application	30-12-2025 12:00 PM	Last Date of Permission	30-12-2025 12:00 PM
Last Date of Submission	31-12-2025 01:00 PM	Tech Bid Opening Date	31-12-2025 02:00 PM
Fin Bid Opening Date	31-12-2025 02:00 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Some repairing works of voltage stabilizer and auto panel of Khunkhunua W/S Scheme, Block-Sabang under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
2	Withdrawing the pumping machineries and installation with extra column pipes and other works at TW No. I [Near Kuchaipur Primary School] of	Rate to be quoted	10 days	2% of quoted rate to be submitted

	Kuchaipur W/S Scheme [Block-Sabang] under MMD, PHE Dte.			during execution of agreement
3	Jungle cutting and housekeeping works at the surrounding of the campus and labour charges for shifting and sorting out the materials kept at temporary godowns of the Medinipur Sub-Division-I under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
4	Some repairing works of voltage stabilizer at PH No. III and other electrical works at PH No. II of Bhinini Nischintapur W/S Scheme, Block-Sabang under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
5	Repairing works of both control panels at pump house no. I, II of Sarta W/S Scheme, Block-Sabang under MMD, PHE Dte. Dist.- Paschim Medinipur	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
6	Repairing works of voltage stabilizer and other works at tube well no. II of Durgapur [Block-Daspur-I] W/S Scheme under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
7	Repairing works of voltage stabilizer and other works at tube well no. II of Gobindapur [Block-Daspur-I] W/S Scheme under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
8	Repairing and replacement of different sluice valves for improvement of underground pipe line at Salua W/S Scheme under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
				2% of quoted

9	Repairing of panel and other works at PH of Khunkhunua and repairing of chlorine machine at TW No. II of Dasagram W/S Scheme, Block-Sabang under MMD, PHE Dte., Dist.-Paschim Medinipur	Rate to be quoted	10 days	rate to be submitted during execution of agreement
10	Repairing of pump motor set and other works at TW [Near Kuchaipur Primary School] of Kuchaipur W/S Scheme [Block-Sabang] under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
11	Increasing of height of the tube well and other allied works at tube well no. I, II and III of Manidaho W/S Scheme, Block-Midnapore Sadar under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
12	Increasing of height of the tube well and other allied works at tube well no. I of Srirampur W/S Scheme, Block-Ghatal under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
13	Increasing of height of the tube well and other allied works at tube well no. I of Barua W/S Scheme, Block-Midnapore Sadar under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
14	Increasing of height of the tube well and other allied works at tube well no. II of Dwandipur W/S Scheme, Block-Ghatal under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
15	Increasing of height of the tube well and other allied works at tube well no. I of Pachra W/S Scheme, Block-Midnapore Sadar under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during

				execution of agreement
16	Increasing of height of the tube well and other allied works at tube well no. I & II of Pathra W/S Scheme, Block-Midnapore Sadar under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
17	Increasing of height of the tube well and other allied works at tube well no. I & II of Radhanagar W/S Scheme, Block-Ghatal under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
18	Increasing of height of the tube well and other allied works at tube well no. I of Shilarajnagar W/S Scheme, Block-Ghatal under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
19	Increasing of height of the tube well and other allied works at tube well no. II of Shilarajnagar W/S Scheme, Block-Ghatal under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
20	Increasing of height of the tube well and other allied works at tube well no. III of Shyamsundarpur W/S Scheme, Block-Sabang under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
21	Increasing of height of the tube well and other allied works at tube well no. I and II of Suratpur W/S Scheme, Block-Daspur-I under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
				2% of quoted rate to be

22	Cleaning of compound areas and removing of sludge of clear water reserver and some civil works at high lift side at Salua W/S Scheme under MMD, PHE Dte.	Rate to be quoted	10 days	submitted during execution of agreement
23	Repairing of 7.5HP pump motor set and withdrawing & lowering submersible pump motor set and other electromechanical works at Bulbulchati W/S Scheme under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
24	Repairing of busing of 150mm / 200mm dia C.I. pipeline along with other allied works at Keleghai at Salua pipe line under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
25	Withdrawing & Lowering submersible pump motor set at PH No. II of Khanjapur W/S Scheme under Daspur-II Block under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
26	Repairing of existing automatic chlorinator set and replacing by standby Dept. Chlorine and other works at different W/S Scheme of Block-Ghatal and Sabang under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
27	Repairing works of voltage stabilizer and other works at tube well no. II of Hatihalka [Midnapore Sadar] W/S Scheme under MMD, PHE Dte. Dist.- Paschim Medinipur	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
28	Repairing works of both control panels at pump house no. I, II [Zone-i] of Bural W/S Scheme, Block-Sabang under MMD, PHE Dte. Dist.- Paschim Medinipur	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement

29	Some repairing works of voltage stabilizer at pump house no. II of Raja N.L. Khan W/S Scheme, Block-Midnapore Sadar under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
30	Withdrawing the pumping machineries and installation of Dept. submersible pump motor set, column pipes etc. and other works at PH No. I of Kapasda W/S Scheme [Block-Sabang] under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
31	Withdrawing the pumping machineries and installation of Dept. column pipes etc. and other works at PH of Dantarda Battitaki W/S Scheme [Block-Sabang] under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
32	Withdrawing the pumping machineries and installation of Dept. submersible pump motor set, column pipes etc. and other works at PH No. 4 of Lutunia W/S Scheme [Block-Sabang] under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
33	Repairing and overhauling of gaseous chlorination system of CWR side of Dherua W/S Scheme, Block Midnapore Sadar under MMD, PHE Dte., Dist.- Paschim Medinipur	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
34	Supply and delivery of standby submersible pump motor set for tube well no. II of Ranir Bazar W/S Scheme [Block-Ghatal] under MMD, PHE Dte., Dist.- Paschim Medinipur	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement

6. Attachments

Sl No	File Name
1	N.I.Q. NO. 14 OF MMSD-I OF 2025-26.pdf

