



Public Health Engineering Department

Government of West Bengal

Tender: NIT No. 05/BHTSD OF 2026-2027

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NORTH 24 PARGANAS		Inviting Authority		Assistant Engineer, Basirhat Sub-Division		
Tender Reference	NIT No. 05/BHTSD OF 2026-2027	Estimate Put to Tender	76799.53	Memo No	818 / BHT SD	Memo Date	23-09-2026
e Tender Id		Description	NIT No. 05/BHTSD OF 2026-2027 (01 to 19)				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	23-09-2026 06:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	07-10-2026 03:00 PM
Last Date of Application	29-09-2026 03:00 PM	Last Date of Permission	
Last Date of Submission	07-10-2026 03:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Urgent Repair work of existing Pipe lines at different spots near Paradise Club under Basirhat Augmentation Water Supply Scheme Zone-IV under Basirhat Sub-Division, P.H.E. Dte. (2nd Call)	76799.53	15 Days	2 % of Estimated Cot.
2	Repairing and relaying of UPVC pipe line with FHTC connections beside Banglani GP office under Banglani Water Supply Scheme due to damage during construction of drain by G.P under Barasat Division P.H.E. Dte. (2nd Call)	94980.26	15 Days	2 % of Estimated Cot.
3	Urgent repairing of damaged UPVC pipe lines during widening work of both side of Taki road by PWD and cleaning of pipe lines & FHTC with allied	97012.52	15 Days	2 % of

	works at Joypur Gopmahal piped water supply schemes of Basirhat Sub-Division under Barasat Division, P.H.E.Dte.			Estimated Cot.
4	Pump Connection work with DI pipe at Pump House I and urgent repairing of damaged UPVC pipe lines and FHTC at different places from pump house I to Canal Bridge including a major leak repairing at Ghona market area during construction of road work with allied works at Ghona piped water supply schemes of Basirhat Sub-Division under Barasat Division, P.H.E.Dte	94587.21	15 Days	2 % of Estimated Cot.
5	Urgent repairing of damaged UPVC pipe lines during construction of drain & culverts from Gram Panchayet between Pump house II & 1 (Node 97 to 18 to 11) and cleaning of pipe lines & FHTC with allied works at Dakshin Debipur piped water supply schemes of Basirhat Sub-Division under Barasat Division, P.H.E.Dte.	95304.67	15 Days	2 % of Estimated Cot.
6	Repairing and relaying of UPVC pipe line with FHTC reconnections at Duttapara (Daspara) Near Pump House 2 & 3 and allied work under Gobindapur Water Supply Scheme, due to repair and maintainance of damage pipeline under Barasat Division P.H.E. Dte.	81929.58	15 Days	2 % of Estimated Cot.
7	Repairing and relaying of UPVC pipe line with FHTC connections at Colonypara Jorapukurdhar and house of Rabin Samakar & others under Gobindapur Water Supply Scheme, damage due to construction of drain by GP, reconnection of FHTC for the above under Barasat Division P.H.E. Dte.	75475.98	15 Days	2 % of Estimated Cot.
8	Urgent replacement of UPVC pipe line and refixing existing FHTC which damaged during construction of Concrete road by Swarupnagar Panchayat Samity at Sardar Para Mukherjee More (near house of Faizul Mondal) of Gobindapur pwss under Basirhat Sub-Division, P.H.E.Dte.	43958.86	15 Days	2 % of Estimated Cot.
9	Urgent repairing and cleaning of pipe lines & FHTC with allied works at different location between OHR to Thakurtala Area in Kendua Mouza of Sadiknagar Zone -II piped water supply schemes of Basirhat Sub-Division under Barasat Division, P.H.E.Dte.	95240.08	15 Days	2 % of Estimated Cot.
10	Special repairing of pipeline with D.I pipe and HDPE Pipe at Bajitpur Bheri Culvert within Bajitpur Zone -1 Water Supply Scheme under Basirhat Sub-Division P.H.E.Dte.	76664.60	15 Days	2 % of Estimated Cot.
11	Urgent Repairing of pipe line and FHTC and allied works at different location of Sankhchura water supply schemes under Basirhat Sub-Division under Barasat Division, P.H.E.Dte.	96257.06	15 Days	2 % of Estimated Cot.
12	Urgent Repairing of pipe line and FHTC and allied works at different location of Sreepur & shankarpur mouja within Shankarpur water supply schemes under Basirhat Sub-Division under Barasat Division, P.H.E.Dte.	95782.15	15 Days	2 % of Estimated Cot.
13	Urgent Repairing of pipe line and FHTC and allied works at different location of Chituri Mouja within Nabatkati water supply schemes under Basirhat Sub-Division under Barasat Division, P.H.E.Dte.	94909.00	15 Days	2 % of Estimated Cot.

14	Urgent Repairing of pipe line and FHTC and allied works at different location of Nabatkati water supply schemes under Basirhat Sub-Division under Barasat Division, P.H.E.Dte.	93952.73	15 Days	2 % of Estimated Cot.
15	Urgent Repairing of pipe line and FHTC and allied works at different location of Ghola Mouja within Kapileswarpur water supply schemes under Basirhat Sub-Division under Barasat Division, P.H.E.Dte.	94529.52	15 Days	2 % of Estimated Cot.
16	Urgent Repairing of pipe line and FHTC and allied works at different location of Saguna Mouja within Taranipur Zone -I water supply schemes under Basirhat Sub-Division under Barasat Division, P.H.E.Dte.	95770.06	15 Days	2 % of Estimated Cot.
17	Urgent Repairing of pipe line and FHTC and allied works at different location of Gobra Mouja within TARANIPUR Zone II water supply schemes under Basirhat Sub-Division under Barasat Division, P.H.E.Dte.	93634.26	15 Days	2 % of Estimated Cot.
18	Urgent Repairing of pipe line and FHTC and allied works at different location of Parui Mouja within Parui water supply schemes under Basirhat Sub-Division under Barasat Division, P.H.E.Dte.	95442.25	15 Days	2 % of Estimated Cot.
19	Urgent Repairing of pipe line and FHTC and allied works at different location of Raghabkati and Saidkati within Nolabora Zone -I water supply schemes under Basirhat Sub-Division under Barasat Division, P.H.E.Dte.	95033.27	15 Days	2 % of Estimated Cot.

6. Attachments

Sl No	File Name
1	Schedule 05.pdf
2	Schedule 18.pdf
3	Schedule 06.pdf
4	Schedule 08.pdf
5	Notice 05_BHTSD.pdf
6	Schedule 15.pdf
7	Schedule 09.pdf
8	Schedule 11.pdf
9	Schedule 19.pdf
10	Schedule 13.pdf
11	Schedule 12.pdf
12	Schedule 17.pdf
13	Schedule 04.pdf
14	Schedule 14.pdf
15	Schedule 03.pdf
16	Tender From.pdf

17	Schedule 01.pdf
18	Schedule 10.pdf
19	Schedule 02.pdf
20	Schedule 16.pdf
21	Schedule 07.pdf