



Public Health Engineering Department

Government of West Bengal

Tender: WBPHE/EE/NleT-52/AD/2025-2026

1. General Information

Type	NleT	Category	Works	Mode	ONLINE	Method	Open Tender
District	SOUTH 24 PARGANAS		Inviting Authority		Executive Engineer, Alipore Division		
Tender Reference	WBPHE/EE/NleT-52/AD/2025-2026	Estimate Put to Tender	587829.00	Memo No	6558/AD	Memo Date	18-12-2025
e Tender Id	2025_PHED_976219_4	Description	Day to day annual operation, repair and maintenance of CI/DI/AC/UPVC Rising Main and Distribution System for different zones at Matherdighi (Part - A and C) W/S Scheme under Canning Sub Division of Alipore Division, PHE Dte. (For 365 days)				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	18-12-2025 06:55 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	17-01-2026 01:00 PM
Last Date of Application		Last Date of Permission	
Last Date of Submission	17-01-2026 01:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1				

6. Attachments

Sl No	File Name
1	3_BOQ.pdf
2	10_AnnexC.pdf
3	6_AnnexN.pdf

4	6_AnnexO.pdf
5	6_AnnexH.pdf
6	11_AnnexB.pdf
7	6_AnnexL.pdf
8	10_AnnexD.pdf
9	13_BOQ.pdf
10	8_AnnexA.pdf
11	11_AnnexC.pdf
12	14_AnnexA.pdf
13	6_AnnexJ.pdf
14	6_AnnexQ.pdf
15	9_AnnexB.pdf
16	12_BOQ.pdf
17	17_BOQ.pdf
18	2_AnnexC.pdf
19	2_BOQ.pdf
20	6_AnnexP.pdf
21	12_AnnexB.pdf
22	6_AnnexD.pdf
23	8_BOQ.pdf
24	12_AnnexA.pdf
25	16_BOQ.pdf
26	5_BOQ.pdf
27	10_AnnexA.pdf
28	9_AnnexA.pdf
29	10_AnnexB.pdf
30	7_BOQ.pdf
31	8_AnnexB.pdf
32	7_AnnexB.pdf
33	6_AnnexI.pdf
34	1_BOQ.pdf
35	13_AnnexB.pdf
36	6_AnnexK.pdf
37	9_AnnexC.pdf
38	8_AnnexC.pdf

39	4_BOQ.pdf
40	16_AnnexA.pdf
41	WBF2911.pdf
42	6_AnnexF.pdf
43	1_AnnexB.pdf
44	6_BOQ.pdf
45	SOW.pdf
46	13_AnnexC.pdf
47	15_BOQ.pdf
48	6_AnnexM.pdf
49	11_AnnexA.pdf
50	12_AnnexC.pdf
51	6_AnnexA.pdf
52	11_BOQ.pdf
53	3_AnnexA.pdf
54	9_BOQ.pdf
55	2_AnnexA.pdf
56	6_AnnexB.pdf
57	1_AnnexA.pdf
58	7_AnnexA.pdf
59	14_BOQ.pdf
60	6_AnnexR.pdf
61	Approval of O & M works_Annexure II_16 Sep_CSD.pdf
62	10_BOQ.pdf
63	2_AnnexB.pdf
64	13_AnnexA.pdf
65	6_AnnexG.pdf
66	6_AnnexC.pdf
67	3_AnnexB.pdf
68	6_AnnexS.pdf
69	7_AnnexC.pdf
70	14_AnnexB.pdf
71	NleTDocument.pdf
72	8_AnnexD.pdf
73	16_AnnexB.pdf

74	6_AnnexE.pdf
75	11_AnnexD.pdf