



Public Health Engineering Department

Government of West Bengal

Tender: WBPHE/EE/NleT-52/AD/2025-2026

1. General Information

Type	NleT	Category	Works	Mode	ONLINE	Method	Open Tender
District	SOUTH 24 PARGANAS		Inviting Authority		Executive Engineer, Alipore Division		
Tender Reference	WBPHE/EE/NleT-52/AD/2025-2026	Estimate Put to Tender	1693535.98	Memo No	6558/AD	Memo Date	18-12-2025
e Tender Id	2025_PHED_976219_6	Description	Day to day annual operation, repair and maintenance of CI/DI/AC/UPVC Rising Main and Distribution System for different zones at Moukhali (Zone - II (Old)), Moukhali-Kumarkhali (Part - I to XII), Khunkhali (Part - I to IV) and Tambuldaha (Part - I, II) W/S Scheme under Canning Sub Division of Alipore Division, PHE Dte. (for 365 Days)				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	18-12-2025 06:55 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	17-01-2026 01:00 PM
Last Date of Application		Last Date of Permission	
Last Date of Submission	17-01-2026 01:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1				

6. Attachments

Sl No	File Name
1	NleTDocument.pdf
2	6_AnnexF.pdf

3	6_AnnexQ.pdf
4	8_BOQ.pdf
5	6_AnnexG.pdf
6	13_AnnexA.pdf
7	6_AnnexH.pdf
8	2_BOQ.pdf
9	6_AnnexN.pdf
10	13_BOQ.pdf
11	2_AnnexC.pdf
12	6_AnnexE.pdf
13	11_BOQ.pdf
14	9_AnnexB.pdf
15	6_AnnexJ.pdf
16	6_AnnexM.pdf
17	6_BOQ.pdf
18	16_BOQ.pdf
19	1_AnnexB.pdf
20	12_AnnexC.pdf
21	12_BOQ.pdf
22	6_AnnexK.pdf
23	2_AnnexB.pdf
24	12_AnnexB.pdf
25	11_AnnexA.pdf
26	6_AnnexR.pdf
27	6_AnnexP.pdf
28	13_AnnexB.pdf
29	9_AnnexC.pdf
30	15_BOQ.pdf
31	11_AnnexD.pdf
32	8_AnnexA.pdf
33	10_AnnexA.pdf
34	6_AnnexB.pdf
35	9_AnnexA.pdf
36	11_AnnexC.pdf
37	14_AnnexB.pdf

38	13_AnnexC.pdf
39	7_BOQ.pdf
40	5_BOQ.pdf
41	8_AnnexB.pdf
42	6_AnnexL.pdf
43	1_BOQ.pdf
44	10_AnnexD.pdf
45	4_BOQ.pdf
46	1_AnnexA.pdf
47	14_BOQ.pdf
48	6_AnnexA.pdf
49	16_AnnexB.pdf
50	3_AnnexB.pdf
51	3_BOQ.pdf
52	WBF2911.pdf
53	6_AnnexI.pdf
54	11_AnnexB.pdf
55	6_AnnexC.pdf
56	2_AnnexA.pdf
57	9_BOQ.pdf
58	7_AnnexA.pdf
59	10_BOQ.pdf
60	3_AnnexA.pdf
61	Approval of O & M works_Annexure II_16 Sep_CSD.pdf
62	6_AnnexD.pdf
63	16_AnnexA.pdf
64	8_AnnexC.pdf
65	10_AnnexC.pdf
66	7_AnnexC.pdf
67	6_AnnexO.pdf
68	8_AnnexD.pdf
69	14_AnnexA.pdf
70	17_BOQ.pdf
71	SOW.pdf
72	12_AnnexA.pdf

73	6_AnnexS.pdf
74	10_AnnexB.pdf
75	7_AnnexB.pdf