



Public Health Engineering Department

Government of West Bengal

Tender: NIT NO -07/AE/KTS of 2026-2027_Sl no- 1 to 11

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	PURBA BARDHAMAN		Inviting Authority		Assistant Engineer, Katwa Sub-Division		
Tender Reference	NIT NO -07/AE/KTS	Estimate	0.00	Memo No	554/KTS	Memo Date	13-07-2026
	of 2026-2027_Sl no- 1 to 11	Put to Tender					
e Tender Id		Description					
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer Burdwan Division PHE Dte	Payable At	Burdwan
-----------	----	----------	--------------	------------	---	------------	---------

3. Critical Dates

Tender Publish Date	13-07-2026 06:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	29-07-2026 02:00 PM
Last Date of Application	21-07-2026 01:00 PM	Last Date of Permission	21-07-2026 02:00 PM
Last Date of Submission	29-07-2026 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	29-07-2026 02:30 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Engagement of Laboratory personnel (Chemist/Bacteriologist/ Lab Assistant) including maintenance in Katwa Sub-District Water Testing Laboratory within Katwa sub Division under Burdwan Division, PHE Dte., Purba Bardhaman. Period from [01.08.2026 to 31.08.2026] i.e 01 Months	65950.00	01 Month	1650.00
2	Engagement of Laboratory personnel (Chemist/Bacteriologist/ Lab Assistant) including maintenance in Ketugram Sub-District Water Testing Laboratory within Katwa sub Division under Burdwan Division, PHE Dte.,	65950.00	01 Month	1650.00

	Purba Bardhaman. Period [01.08.2026 to 31.08.2026] i.e 01 Months			
3	Day to day operation and maintenance of Katwa Sub-Division office premises at Jajigram Over Head Reservoir (OHR) under Katwa Sub-Division under Burdwan Division , PHE Dte. Period [01.08.2026 to 31.10.2026] i.e 03(Three) Months	88663.00	03 Months	2220
4	Necessary pipeline repairing work on urgent basis to supply drinking water near Purba Bijoyanagar Para within the command area of SUDPUR PWSS, under Katwa - I Block, under Katwa Sub-Division, Burdwan Division PHE Dte.	93176.00	45 Days	2330
5	Necessary pipeline repairing work on urgent basis to supply drinking water near Paschim Bijoyanagar Para within the command area of SUDPUR PWSS, under Katwa - I Block, under Katwa Sub-Division, Burdwan Division PHE Dte.	93896.00	45 Days	2350
6	Necessary pipeline repairing work on urgent basis to supply drinking water near Rayer Para within the command area of SUDPUR PWSS, under Katwa - I Block, under Katwa Sub-Division, Burdwan Division PHE Dte.	96834.00	45 Days	2425
7	Necessary pipeline repairing work on urgent basis to supply drinking water near Radhakrishnapur within the command area of SUDPUR PWSS, under Katwa - I Block, under Katwa Sub-Division, Burdwan Division PHE Dte.	96773.00	45 Days	2420
8	Necessary pipeline repairing work on urgent basis to supply drinking water near Sudpur Das Para within the command area of SUDPUR PWSS, under Katwa - I Block, under Katwa Sub-Division, Burdwan Division PHE Dte.	87668.00	45 Days	2195
9	Operation & maintenance of distribution system and rising main pipeline (CI / DI / UPVC) of Mougram (Zone-I) W/S Scheme, Ketugram II Dev. Block within Katwa Sub Division under Burdwan Division, P.H.E. Dte.[Period from 01.08.2026 to 31.08.2026 i.e. 01 Months]	95206.00	01 Month	2381
10	Operation & maintenance of distribution system and rising main pipeline (CI / DI / UPVC) of Mougram (Zone-II) W/S Scheme, Ketugram II Dev. Block within Katwa Sub Division under Burdwan Division, P.H.E. Dte.[Period from 01.08.2026 to 31.08.2026 i.e. 01 Months]	95206.00	01 Month	2381
11	Laying of pipeline, repairing of FHTC in front of Ketugram Lodge under Ketugram Zone - II PWSS under Katwa Sub-Division under Burdwan Division PHE Dte.	45550.00	45 Days	1140

6. Attachments

Sl No	File Name
1	Schedule_Lab_Katwa.pdf
2	Sudpur_Sch_03.pdf
3	NIT-07 2026-27.pdf

4	Sche_Mou- II.pdf
5	WBF-No-2911-ii-New.pdf
6	Schedule_Lab_Ketugram.pdf
7	Sudpur_Sch_05.pdf
8	Sudpur_Sch_01.pdf
9	Sche_Mou-I.pdf
10	Sudpur_Sch_04.pdf
11	Schedule_03.pdf
12	Sudpur_Sch_02.pdf
13	Laying Pipeline.pdf