Public Health Engineering Department

Government of West Bengal

सत्यमेव जयते

Tender: NIT-01/AE-I/ NAD-I OF 2026-2027

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NADIA		Inviting Authority		Executive Engineer, Nadia Arsenic Division-I		
Tender Reference	NIT-01/AE-I/ NAD-I OF 2026-2027	Estimate Put to Tender	128222.00	Memo No	405/AE-I/NAD-I dt.03.11.2026	Memo Date	03-11-2026
e Tender Id		Description	Operation & Maintenance of Distribution System and Rising Main Pipeline (CI/DI/UPVC) and Iron Elimination Plant of Surface Based Piped Water Supply Scheme for arsenic affected areas of adjoining mouzas for the period of 06 (Six) month under Nadia Arsenic Division - I, P.H.Engineering Dte.				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Nadia Arsenic Division-I, PHE Dte	Payable At	

3. Critical Dates

Tender Publish Date	03-11-2026 12:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	17-11-2026 11:00 AM
Last Date of Application	13-11-2026 01:00 AM	Last Date of Permission	
Last Date of Submission	17-11-2026 11:00 AM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Operation & Maintenance of Distribution System and Rising Main Pipeline (CI/DI/UPVC) and Iron Elimination Plant of Surface Based Piped Water Supply Scheme for arsenic affected areas of Birnagar (Part) & adjoining mouzas for the period of 06 (Six) month under Nadia Arsenic Division - I, P.H.Engineering Dte.	128222	06 (Six) months	2565

2	Operation & Maintenance of Distribution System and Rising Main Pipeline (CI/DI/UPVC) and Iron Elimination Plant of Surface Based Piped Water Supply Scheme for arsenic affected areas of Gosaichar & adjoining mouzas for the period of 06 (Six) month under Nadia Arsenic Division - I, P.H.Engineering Dte.	128222	06 (Six) months	2565

6. Attachments

Sl No	File Name
1	Schedule.01.xlsx
2	Schedule.02.xlsx
3	NEW2911FORM.pdf
4	Notice 01_AEI_26_27.pdf