



Public Health Engineering Department

Government of West Bengal

Tender: WBPHE/EE/NleT-52/AD/2025-2026

1. General Information

Type	NleT	Category	Works	Mode	ONLINE	Method	Open Tender
District	SOUTH 24 PARGANAS		Inviting Authority		Executive Engineer, Alipore Division		
Tender Reference	WBPHE/EE/NleT-52/AD/2025-2026	Estimate Put to Tender	1648130.01	Memo No	6558/AD	Memo Date	18-12-2025
e Tender Id	2025_PHED_976219_1	Description	Day to day annual operation, repair and maintenance of CI/DI/AC/UPVC Rising Main and Distribution System for different zones at Deuli (Zone - I and II) and Deuli & Adjoining Mouzas (Kaluakhali & Mukhajyapara) W/S Scheme under Canning Sub Division of Alipore Division, PHE Dte. (for 365 Days)				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To		Payable At	
-----------	----	----------	--	------------	--	------------	--

3. Critical Dates

Tender Publish Date	18-12-2025 06:55 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	17-01-2026 01:00 PM
Last Date of Application		Last Date of Permission	
Last Date of Submission	17-01-2026 01:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1				

6. Attachments

Sl No	File Name
1	16_AnnexB.pdf
2	13_AnnexC.pdf

3	9_AnnexC.pdf
4	6_AnnexL.pdf
5	6_AnnexF.pdf
6	6_AnnexS.pdf
7	12_AnnexB.pdf
8	6_AnnexK.pdf
9	5_BOQ.pdf
10	11_AnnexB.pdf
11	6_AnnexH.pdf
12	13_BOQ.pdf
13	7_BOQ.pdf
14	10_AnnexC.pdf
15	6_AnnexP.pdf
16	11_AnnexC.pdf
17	6_AnnexI.pdf
18	7_AnnexA.pdf
19	1_AnnexA.pdf
20	14_BOQ.pdf
21	6_AnnexB.pdf
22	12_BOQ.pdf
23	11_AnnexD.pdf
24	10_AnnexA.pdf
25	6_AnnexJ.pdf
26	6_AnnexR.pdf
27	6_AnnexQ.pdf
28	Approval of O & M works_Annexure II_16 Sep_CSD.pdf
29	10_AnnexD.pdf
30	1_BOQ.pdf
31	6_AnnexC.pdf
32	15_BOQ.pdf
33	2_AnnexB.pdf
34	1_AnnexB.pdf
35	9_BOQ.pdf
36	8_BOQ.pdf
37	14_AnnexB.pdf

38	8_AnnexC.pdf
39	14_AnnexA.pdf
40	6_AnnexO.pdf
41	16_AnnexA.pdf
42	10_BOQ.pdf
43	6_AnnexE.pdf
44	6_AnnexA.pdf
45	9_AnnexB.pdf
46	6_AnnexM.pdf
47	6_AnnexN.pdf
48	10_AnnexB.pdf
49	WBF2911.pdf
50	3_AnnexB.pdf
51	9_AnnexA.pdf
52	7_AnnexB.pdf
53	6_AnnexG.pdf
54	2_BOQ.pdf
55	2_AnnexC.pdf
56	7_AnnexC.pdf
57	SOW.pdf
58	13_AnnexA.pdf
59	2_AnnexA.pdf
60	3_AnnexA.pdf
61	6_BOQ.pdf
62	12_AnnexC.pdf
63	3_BOQ.pdf
64	8_AnnexD.pdf
65	17_BOQ.pdf
66	6_AnnexD.pdf
67	NleTDocument.pdf
68	8_AnnexA.pdf
69	12_AnnexA.pdf
70	13_AnnexB.pdf
71	11_AnnexA.pdf
72	11_BOQ.pdf

73	8_AnnexB.pdf
74	4_BOQ.pdf
75	16_BOQ.pdf