



Public Health Engineering Department

Government of West Bengal

Tender: NIT-8/HSD OF 2025-26

1. General Information

| | | | | | | | |
|----------------------|----------------------|------------------------|--------------------|---------|---|-----------|-------------|
| Type | NIT | Category | Works | Mode | OFFLINE | Method | Open Tender |
| District | NORTH 24 PARGANAS | | Inviting Authority | | Assistant Engineer, Hasnabad Sub-Division | | |
| Tender Reference | NIT-8/HSD OF 2025-26 | Estimate Put to Tender | 0.00 | Memo No | 157/HSD | Memo Date | 20-02-2026 |
| e Tender Id | Description | | | | | | |
| Estimated Work Value | - | | | | | | |

2. EMD (Earnest Money Deposit) Details

| | | | | | | | |
|-----------|----|----------|--------------|------------|---|------------|---------|
| Exempted? | No | Fee Type | Demand Draft | Payable To | EXECUTIVE ENGINEER, BARASAT DIVISION | Payable At | BARASAT |
|-----------|----|----------|--------------|------------|---|------------|---------|

3. Critical Dates

| | | | |
|--------------------------|---------------------|---------------------------------|---------------------|
| Tender Publish Date | 20-02-2026 01:00 PM | Sale/Submission Start Date | |
| Download Start Date | | Sale/Download End Date | 12-03-2026 02:00 PM |
| Last Date of Application | 06-03-2026 01:00 PM | Last Date of Permission | 06-03-2026 03:30 PM |
| Last Date of Submission | 12-03-2026 02:00 PM | Tech Bid Opening Date | 12-03-2026 03:00 PM |
| Fin Bid Opening Date | | Tech Bid Uploading Date Time | |
| Uploading Bid Date Time | | | |

4. Pre-bid Meeting Details

| | | |
|------|-------|---------|
| Date | Venue | Address |
|------|-------|---------|

5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|---|----------------------|-----------------|-----------|
| 1 | Emergent Withdrawing, relaying & Laying of UPVC distribution pipe line at N/H Dinesh Koyal at Satra of Sahebkhali Z-I w/s scheme, Hingalganj Block under Hasnabad Sub-Division, PHE Dte. 96999.41 | 96999.41 | 10 DAYS | 1940.00 |
| 2 | Emergent repairing of existing FHTC at Adhikari para within Durgamandop w/s scheme, Sandeshkhali-II block under Hasnasbad Sub-Division, P.H.E.Dte. | 95756.99 | 10 DAYS | 1920.00 |
| 3 | Emergent restoration of UPVC distribution pipe line of Joygopalpur w/s scheme, Sandeshkhali-II block under Hasnabad Sub-Division P.H.E. Dte. | 85420.21 | 10 DAYS | 1710.00 |

| | | | | |
|----|--|----------|-------------------------|---------|
| 4 | Emergent restoration of FHTC & construction of Anchor block for resting of 150mm dia DI Rising main for low areas of Tushkhali w/s scheme, Sandeshkhali-II Block under Hasnabad Sub-Division P.H.E. Dte. | 45614.82 | 10 DAYS | 920.00 |
| 5 | Additional remuneration to the Lab personnel of Chemical & Bacteriological Laboratory at A. R. Laboratory cum Inspection Bungalow at Taki, North 24 Parganas under Hasnabad Sub-Division, P.H.E. Dte. For the period 01.08.23 to 31.01.24. | 94386.00 | 01.08.23 to 31.01.24 | 1890.00 |
| 6 | Providing Functional tap connection at Jeliakhali Bandirampur 68 no ICDS, Bhangatushkhali 181 no ICDS, Dakshin Daudpur 288 no ICDS, Tushkhali 190 no ICDS within the command area of Jeliakhali Purbakhanda w/s scheme, Sandeshkhali-II block under Hasnabad Sub- Division P.H.E. Dte. | 89475.38 | 10 DAYS | 1790.00 |
| 7 | Providing Functional tap connection at Gazikhali Ganga Patra 274 no ICDS, Rampur Molla para 19 no ICDS, Ajay Bhowmick 5 no ICDS within the command area of Rampur w/s scheme, Sandeshkhali-I block under Hasnabad Sub- Division P.H.E. Dte. | 58762.42 | 10 DAYS | 1180.00 |
| 8 | Withdrawing, relaying pipe line in connection with augmentation of Kalinagar water supply scheme (Z-I), Sandeshkhali-I block under Hasnabad Sub-Division, P.H.E.Dte | 52903.93 | 10 DAYS | 1060.00 |
| 9 | Special repair & maintenance of different dia UPVC pipe line at different places in connection with augmentation of Durgapur Baylani w/s Scheme (Z-II), Hingalganj block under Hasnasbad Sub-Division, P.H.E.Dte. Phase-2 | 96710.52 | 10 DAYS | 1940.00 |
| 10 | Emergent repairing of existing FHTC in connection with retrofitting work at different places near Atpukur panchyet office area within Atpukur w/s scheme (Z-II), Minakhan block under Hasnasbad Sub-Division, P.H.E.Dte. | 94980.50 | 10 DAYS | 190.00 |
| 11 | Emergent protection of UPVC distribution main at near Head Work site of Kanmari w/s scheme (Z-I), Sandeshkhali-I block under Hasnabad Sub-Division P.H.E. Dte. | 96561.61 | 10 DAYS | 1940.00 |
| 12 | 1 no. pump connection at PH No.-1 in connection within Kalinagar water supply scheme (Old), Sandeshkhali-I block under Hasnabad Sub-Division, P.H.E. Dte. | 96628.37 | 10 DAYS | 1940.00 |
| 13 | Emergent resting of pipeline with UC Bullah pilling at Ashariya Zilla parisad road to Mokbar Baidya land within Ashariya Narayanpur w/s scheme, Hasnabad block under Hasnabad Sub-Division P.H.E. Dte. | 97051.17 | 10 DAYS | 1950.00 |
| 14 | Emergent supply of Drinking water by TATA 107/207/Mechanised Van with tank from nearest PHE source to Gabtala within Dakshin Bhebia w/s scheme (Z-II) under Hasnabad Block under Hasnabad Sub-Division, PHE Dte. | 96015.50 | 10 DAYS | 1930.00 |
| 15 | Supply, fitting & fixing of sluice valve at HW site, near Khal par & Battala within Sukhdoani w/s scheme, Sandeshkhali-II block under Hasnabad Sub-Division P.H.E. Dte. | 56549.90 | 10 DAYS | 1140.00 |

| | | | | |
|----|---|----------|---------|---------|
| 16 | Emergent repairing of existing FHTC at Trimohini Bazar to Khulna Main road within Sandeshkhali w/s scheme, Sandeshkhali-II block under Hasnasbad Sub-Division, P.H.E.Dte. | 96057.07 | 10 DAYS | 1930.00 |
| 17 | Emergent Protection of boundary wall at canal side by bamboo pilling within Monipur w/s scheme, Sandeshkhali-II block under Hasnabad Sub-Division P.H.E. Dte. | 94253.88 | 10 DAYS | 1890.00 |
| 18 | Emergent repairing of existing FHTC at Uttar Laukhali within Laukhali w/s scheme, Sandeshkhali-I block under Hasnasbad Sub-Division, P.H.E.Dte. | 96618.03 | 10 DAYS | 1940.00 |
| 19 | Emergent resting of pipeline and protection of secondary rising main with UC Bullah pilling N/H/O Hasibulla Gazi at Murarisha Chowmatha within Surface Based w/s scheme, Hasnabad block under Hasnabad Sub-Division P.H.E. Dte. | 97051.17 | 10 DAYS | 1950.00 |
| 20 | Emergent Functional tap connection at different ICDS within the command area of Fakirtakia water supply scheme, Sandeshkhali-I Block under Hasnabad Sub-Division, PHE Dte. | 51256.93 | 10 DAYS | 1030.00 |
| 21 | Restoration of different dia. pipe line near Bishpur Ghoshpara, Dk Bishpur, Dk Bishpur Howli para due to construction of RCC road in connection with Augmentation of Durgapur Baylani water supply scheme (Zone-I), Hingalganj Block under Hasnabad Sub-Division, PHE Dte. (Location-Bishpur Mouza) | 96712.99 | 10 DAYS | 1940.00 |

6. Attachments

| Sl No | File Name |
|-------|---|
| 1 | 03Joygopalpur sluice valve.xls |
| 2 | 19Eucaliptus balla Hasibulla Gazi.xls |
| 3 | 10Repair of Panchayet office.xls |
| 4 | Notice 8 HSD.pdf |
| 5 | 21Durgapur Baylani UPVC only pipe Zone 1 one lakh.xls |
| 6 | 15sluice valve HW site.xls |
| 7 | 13Eucaliptus balla 1 ashariya narayanpur zila parisad.xls |
| 8 | 01sahebkhali Z 11 lakh.xls |
| 9 | 16FHTC trimohini bazar.xls |
| 10 | 08Withdraw relay Z1.xls |
| 11 | 20Fakirtakia FHTC.xls |
| 12 | 11Eucaliptus ballah HW site.xls |
| 13 | New-Form-2911.pdf |
| 14 | 02FHTC REp adhikary.xls |

| | |
|----|---|
| 15 | 07Jeliakhali Bandirampurl pipe and FHT no riv.xls |
| 16 | 14D bhebia water supply.xls |
| 17 | 12HDPE pipe line Kali Z 1 160 PUMP CONNECTION.xls |
| 18 | 04Anchor block.xls |
| 19 | 05Taki Bunglow Chem & Bacto Aug 23 to Jan 24.xls |
| 20 | 18Withdraw relay 1.xls |
| 21 | 17Bamboo pilling.xlsx |
| 22 | 09Spl rep i phase 2.xls |
| 23 | 06Jeliakhali Bandirampurl pipe and FHT.xls |