



# Public Health Engineering Department

Government of West Bengal

## Tender: NIT-7/HSD OF 2025-26

### 1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NORTH 24 PARGANAS		Inviting Authority		Assistant Engineer, Hasnabad Sub-Division		
Tender Reference	NIT-7/HSD OF 2025-26	Estimate Put to Tender	0.00	Memo No	142/HSD	Memo Date	17-02-2026
e Tender Id	Description						
Estimated Work Value	-						

### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	EXECUTIVE ENGINEER, BARASAT DIVISION	Payable At	BARASAT
-----------	----	----------	--------------	------------	---	------------	---------

### 3. Critical Dates

Tender Publish Date	17-02-2026 01:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	06-03-2026 02:00 PM
Last Date of Application	26-02-2026 01:00 PM	Last Date of Permission	26-02-2026 03:30 PM
Last Date of Submission	06-03-2026 02:00 PM	Tech Bid Opening Date	06-03-2026 03:00 PM
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	1 no. pump connection at PH No.-3 in connection within Kalinagar water supply scheme (Old), Sandeshkhali-I block under Hasnabad Sub-Division, P.H.E. Dte.	88761.47	10 DAYS	1780.00
2	Emergent repairing of existing FHTC at different places in connection with augmentation of Durgapur Baylani w/s scheme (Z-I), Hingalganj block under Hasnabad Sub-Division, P.H.E.Dte. (Location-Dharamberia Mouza)	92903.19	10 DAYS	1860.00
3	Withdrawing, relaying different dia. UPVC pipe line at Sarberia Mallick Para to improve functionality within Fakirtakia w/s scheme, Sandeshkhali-I	96422.58	10 DAYS	1930.00

	block under Hasnabad Sub-Division, P.H.E.Dte.			
4	Emergent resting of pipeline and protection of secondary rising main with UC Bullah pilling N/H/O Karimulla Gazi at Murarisha Chowmatha within Surface Based w/s scheme, Hasnabad block under Hasnabad Sub-Division P.H.E. Dte.	97051.17	10 DAYS	1950.00
5	Emergent laying of 90 mm dia UPVC pipe line for damage portion at Hingalganj w/s scheme (Z-I), Hingalganj block under Hasnasbad Sub-Division, P.H.E.Dte.	82586.97	10 DAYS	1660.00
6	Emergent maintenance, withdraw & relaying of UPVC pipeline at near Patharghata Bazar within Laukhali w/s scheme, Sandeshkhali-I block under Hasnasbad Sub-Division, P.H.E.Dte.	95547.80	10 DAYS	1920.00
7	Emergent repairing of existing FHTC at Mondal para within Monipur w/s scheme, Sandeshkhali-II block under Hasnasbad Sub-Division, P.H.E.Dte.	94302.87	10 DAYS	1890.00
8	Emergent repairing of existing FHTC at Sardar para within Durgamandop w/s scheme, Sandeshkhali-II block under Hasnasbad Sub-Division, P.H.E.Dte.	95502.96	10 DAYS	1920.00
9	Emergent repairing of existing FHTC at Kandar para within Sandeshkhali w/s scheme, Sandeshkhali-II block under Hasnasbad Sub-Division, P.H.E.Dte.	95757.00	10 DAYS	1920.00
10	Emergent repairing of existing FHTC near Lalkachari ghat within Sukhdoani w/s scheme, Sandeshkhali-II block under Hasnasbad Sub-Division, P.H.E.Dte.	94302.87	10 DAYS	1890.00
11	Supply and installation of different dia sluice valve & repair of FHTC connection at near Kali Roy kalabagan under Korakati water supply scheme, Sandeshkhali-II Block under Hasnabad Sub-Division, PHE Dte.	95653.33	10 DAYS	1920.00
12	Repairing of tube wells at Uttar Dwarirjungle Janaki Sundari Adibasi FP School of Sandeshkhali- II block under Hasnabad Sub-Division, P.H.E. Dte.	23316.94	10 DAYS	470.00
13	Repairing of tube wells at Dhulia Jhupkhali FP School & Tebhaga Sahid Smriti Vidyaniketan of Sandeshkhali- II block under Hasnabad Sub-Division, P.H.E. Dte.	38068.48	10 DAYS	770.00
14	Repairing of tube wells at N/H/O Nirapada Mondal, Rajesh Mondal, Radhanagar Tetulpara SSK, Radhanagar 350 no ICDS school of Sandeshkhali- II block under Hasnabad Sub-Division, P.H.E. Dte.	86251.22	10 DAYS	1730.00
15	Emergent repairing of existing FHTC at different places in connection with augmentation of Durgapur Baylani w/s scheme (Z-II), Hingalganj block under Hasnasbad Sub-Division, P.H.E.Dte. Phase-II	92903.19	10 DAYS	1860.00
16	Dismantling & Re-construction of boundary wall for movement of rig & other machineries for sinking of big dia TW at PH no-2 in connection with	93616.36	10 DAYS	1880.00

	Augmentation of Chaimalpur w/s scheme, Hasnabad block under Hasnabad Sub-Division P.H.E. Dte.			
17	Emergent withdrawing, relaying and laying of different dia. UPVC/DI pipe line at Halder Gheri river site within Rampur water supply scheme, Sandeshkhali-II block under Hasnabad Sub-Division, P.H.E.Dte.	96756.28	10 DAYS	1940.00
18	Emergent resting of pipeline with UC Bullah pilling from Saifuddin Molla pond to Gaffar Molla pond within Ashariya Narayanpur w/s scheme, Hasnabad block under Hasnabad Sub-Division P.H.E. Dte.	97051.17	10 DAYS	1950.00
19	Emergent restoration of distribution pipe line along main road of Tushkhali water supply scheme, Sandeshkhali-II block under Hasnabad Sub-Division, P.H.E.Dte	49333.34	10 DAYS	990.00
20	FHTC connection at Sahebkhali FP School within Sahebkhali w/s scheme (Z-I), Hingalganj block under Hasnabad Sub-Division P.H.E. Dte.	39029.34	10 DAYS	790.00

## 6. Attachments

Sl No	File Name
1	05Hingalganj Z 1.xls
2	03Withdraw relay Fakir mallickpara.xls
3	12SDK 2 block Kamal01.08.25 (1).xls
4	04Eucaliptus balla Karimulla Gazi.xls
5	06Withdraw relay 1.xls
6	Notice 7 HSD.pdf
7	16Re construction of Boundary wall PH 2 Chaimalpur.xls
8	New-Form-2911.pdf
9	17Withdraw relay update Rampur halder gheri.xls
10	19EMERGENT RESTORATION.xls
11	08FHTC REp sardar para.xls
12	13SDK 2 block kamal 01.08.25.xls
13	01Pump connection Kali old 3.xls
14	09FHTC Kandar para.xls
15	20Sahebkhali FP school connection.xls
16	11Slui ce valve 150 200 KORAKATI.xls
17	02Repair of existing FHTC Phes 2 Zone 1.xls
18	18Eucaliptus balla 1 ashariya narayanpur saifuddin.xls
19	14SDK 2 block Prasanta 01.08.25 2.xls
20	15Repair of existing FHTC Phes 2.xls
21	10FHTC Lalkachari ghat.xls

