



# Public Health Engineering Department

## Government of West Bengal

### Tender: N.I.Q. No. 01 of AE (HQ) / PIU / Bankura of 2025 - 2026

#### 1. General Information

Type	NIQ	Category	Works	Mode	OFFLINE	Method	Open Tender
District	BANKURA		Inviting Authority		Executive Engineer, Bankura W/S Division		
Tender Reference	N.I.Q. No. 01 of AE (HQ) / PIU / Bankura of 2025 - 2026	Estimate Put to Tender		Memo No	Memo No: 867 / EE / PIU-BANK	Memo Date	17-12-2025
e Tender Id		Description	Hiring of 1 (one) nos Diesel driven Inspection Vehicle having contract carriage permit from the Regional Transport Authority for office use under control of the Superintending Engineer, PIU-Bankura WBDWSIP, PHE Dte. for the period of 01.01.2026 to 30.06.2026 ( i. e. 06 months). (SL No-01)				
Estimated Work Value		-					

#### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

#### 3. Critical Dates

Tender Publish Date	17-12-2025 03:00 PM	Sale/Submission Start Date	17-12-2025 04:00 PM
Download Start Date		Sale/Download End Date	30-12-2025 04:30 PM
Last Date of Application	29-12-2025 12:00 PM	Last Date of Permission	
Last Date of Submission	30-12-2025 04:30 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

#### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

#### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Hiring of 1 (one) nos Diesel driven Inspection Vehicle having contract carriage permit from the Regional Transport Authority for office use under control of the Superintending Engineer, PIU-Bankura WBDWSIP, PHE Dte. for the period of 01.01.2026 to 30.06.2026 ( i. e. 06 months). (SL No-01)	To be Quoted	06 months	2 % of quoted amount (at the time of deed)
2	Hiring of 1 (one) nos Diesel driven Inspection Vehicle having contract carriage permit from the Regional Transport Authority for office use under control of the Executive Engineer (Civil), PIU-Bankura WBDWSIP, PHE Dte.	To be Quoted	06 months	2 % of quoted amount (at the time of deed)

	for the period of 01.01.2026 to 30.06.2026 ( i. e. 06 months). (SL No-02)			
3	Hiring of 1 (one) nos Diesel driven Inspection Vehicle having contract carriage permit from the Regional Transport Authority for office use under control of the Executive Engineer (M/E), PIU-Bankura WBDWSIP, PHE Dte. for the period of 01.01.2026 to 30.06.2026 ( i. e. 06 months). (SL No-03)	To be Quoted	06 months	2 % of quoted amount (at the time of deed)
4	Hiring of 1 (one) nos Diesel driven Inspection Vehicle having contract carriage permit from the Regional Transport Authority for office use under control of the Executive Engineer (Civil), PIU-Bankura WBDWSIP, PHE Dte. for the period of 01.01.2026 to 30.06.2026 ( i. e. 06 months). (SL No-04)	To be Quoted	06 months	2 % of quoted amount (at the time of deed)
5	Hiring of 1 (one) nos Diesel driven Inspection Vehicle having contract carriage permit from the Regional Transport Authority for office use under control of the Executive Engineer (Civil), PIU-Bankura WBDWSIP, PHE Dte. for the period of 01.01.2026 to 30.06.2026 ( i. e. 06 months). (SL No-05)	To be Quoted	06 months	2 % of quoted amount (at the time of deed)
6	Hiring of 1 (one) nos Diesel driven Inspection Vehicle having contract carriage permit from the Regional Transport Authority for office use under control of the Executive Engineer (Civil), PIU-Bankura WBDWSIP, PHE Dte. for the period of 01.01.2026 to 30.06.2026 ( i. e. 06 months). (SL No-06)	To be Quoted	06 months	2 % of quoted amount (at the time of deed)
7	Hiring of 1 (one) nos Diesel driven Inspection Vehicle having contract carriage permit from the Regional Transport Authority for office use under control of the Assistant Engineer (M/E), PIU-Bankura WBDWSIP, PHE Dte. for the period of 01.01.2026 to 30.06.2026 ( i. e. 06 months). (SL No-07)	To be Quoted	06 months	2 % of quoted amount (at the time of deed)

## 6. Attachments

Sl No	File Name
1	Schedule 01.pdf
2	Schedule 04.pdf
3	Notice.pdf
4	Schedule 06.pdf
5	Schedule 07.pdf
6	WBF_2911.pdf
7	Schedule 05.pdf
8	Schedule 03.pdf
9	Schedule 02.pdf