Tender: WBPHED/EE/NIeT-30/AD/2025-2026

1. General Information

| Туре | NIeT | Category | Works | Mode | ONLINE | Method | Open Tender |
|----------------------|------------------------------------|------------------------|---|---------|------------------------|----------------|-------------|
| District | SOUTH 24 PARGANAS | | Inviting Authority | | Executive Engineer, Al | ipore Division | |
| Tender Reference | WBPHED/EE/NIeT- 30/AD/2025-2026 | Estimate Put to Tender | 1297725.15 | Memo No | 4935 /AD | Memo Date | 15-10-2025 |
| e Tender Id | 2025_PHED_924966_18 | Description | Construction of temporary hogla structures and other allied works at different places of G.S. Mela Ground in connection with G.S. Mela 2026 under Kakdwip Sub-Division of Alipore Division, PHE Dte | | | | |
| Estimated Work Value | | - | | | | | |

2. EMD (Earnest Money Deposit) Details

| Exempted? No Fee Type Payable To Payable At |
|---|
|---|

3. Critical Dates

| Tender Publish Date | 15-10-2025 06:55 PM | Sale/Submission Start Date | |
|--------------------------|---------------------|----------------------------|---------------------|
| Download Start Date | | Sale/Download End Date | 08-11-2025 02:00 PM |
| Last Date of Application | | Last Date of Permission | |
| Last Date of Submission | 08-11-2025 02:00 PM | Tech Bid Opening Date | |
| Fin Bid Opening Date | | Tech Bid Uploading Date | |
| Fill Bid Opening Date | | Time | |
| Uploading Bid Date Time | | | |

4. Pre-bid Meeting Details

|--|

5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|-------------|----------------------|-----------------|-----------|
| 1 | | | | |

6. Attachments

| Sl No | File Name |
|-------|------------|
| 1 | 15_B0Q.pdf |
| 2 | 3_BOQ.pdf |
| 3 | 6_BOQ.pdf |

| 4 | 9_BOQ.pdf |
|----|------------------|
| 5 | NleTDocument.pdf |
| 6 | 1_B0Q.pdf |
| 7 | 8_BOQ.pdf |
| 8 | WBF2911.pdf |
| 9 | 13_B0Q.pdf |
| 10 | 12_B0Q.pdf |
| 11 | 7_B0Q.pdf |
| 12 | 11_B0Q.pdf |
| 13 | 4_B0Q.pdf |
| 14 | 10_B0Q.pdf |
| 15 | 16_B0Q.pdf |
| 16 | 5_B0Q.pdf |
| 17 | 17_B0Q.pdf |
| 18 | 18_BOQ.pdf |
| 19 | 2_B0Q.pdf |
| 20 | 14_B0Q.pdf |