



Public Health Engineering Department

Government of West Bengal

Tender: N I T No. 01/AE-I/NACD-II of 2026-2027

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NADIA		Inviting Authority		Executive Engineer, Nadia Arsenic Division II		
Tender Reference	N I T No. 01/AE-I/NACD-II of 2026-2027	Estimate Put to Tender	97059.00	Memo No	07/AE-I/NACD-II	Memo Date	02-06-2026
e Tender Id		Description	Exigent moves towards functionality improvement as per ISA and departmental moves due to uninitiated PRI Body works in Paninala Piped Water Supply Scheme in Krishnanagar-I Block under Nadia Arsenic Civil Division-II,P.H.E. Dte.				
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	04-06-2026 05:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	15-06-2026 03:00 PM
Last Date of Application	15-06-2026 03:00 PM	Last Date of Permission	
Last Date of Submission	15-06-2026 03:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Maintenance of Air Conditioner Machines in the office of the Executive Engineer under Nadia Arsenic Civil Division-II PHE Dte. Period of work: 01/07/2026 to 30/06/2027	87,407.00		1800
2	Exigent moves towards functionality improvement as per ISA and departmental moves due to uninitiated PRI Body works in Paninala Piped Water Supply Scheme in Krishnanagar-I Block under Nadia Arsenic Civil Division-II,P.H.E. Dte.	97,059.00		2000

3	Making the requisite arrangement in contingent mode for crucial database-related analysis and site visits to PWSS for inspection of nonfunctional households and subsequent reporting to the office under Nadia Arsenic Civil Division-II, P.H.E. Directorate.Period of work-2 months purely in temporary basis prior to initiation of JJM 2.0 under NACD II Mostly in the bordering flange of Nadia	71,994.00	1500
4	Surging of 1(one) no. 250 mm x 150 mm dia tubewell at Tengra (2nd Pump) Piped Water Supply Scheme in Chapra Block under Nadia Arsenic Civil Division-II,P.H.E. Dte.	58,024.00	1200
5	Surging of 1(one) no. 250 mm x 150 mm dia tubewell at Chandpur (2nd Pump) Piped Water Supply Scheme in Krishnanagar-I Block under Nadia Arsenic Civil Division-II,P.H.E. Dte.	58,024.00	1200

6. Attachments

Sl No	File Name
1	SL-03_N I T- 01_AE-I_NACD-II of 2026-2027.pdf
2	SL-01_N I T- 01_AE-I_NACD-II of 2026-2027.pdf
3	SL-02_N I T- 01_AE-I_NACD-II of 2026-2027.pdf
4	SL-04_N I T- 01_AE-I_NACD-II of 2026-2027.pdf
5	WBF2911.pdf
6	SL-05_N I T- 01_AE-I_NACD-II of 2026-2027.pdf
7	Tender Notice_1_N I T- 01_AE-I_NACD-II of 2026-2027.pdf