



Public Health Engineering Department

Government of West Bengal

Tender: N.I.Q. NO.- 14 OF MMSD-I OF 2026-2027

1. General Information

Type	OTHER	Category	Works	Mode	OFFLINE	Method	Open Tender
District	PASCHIM MEDINIPUR		Inviting Authority		Assistant Engineer, Midnapore Mechanical Sub-Division-I		
Tender Reference	N.I.Q. NO.- 14 OF	Estimate					
	MMSD-I OF 2026-2027	Put to Tender		Memo No	1051/MMSD-I	Memo Date	19-08-2026
e Tender Id		Description	N.I.Q. NO.- 14 OF MMSD-I OF 2026-2027				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To		Payable At	
-----------	----	----------	--	------------	--	------------	--

3. Critical Dates

Tender Publish Date	19-08-2026 12:00 PM	Sale/Submission Start Date	19-08-2026 12:00 PM
Download Start Date	19-08-2026 12:00 PM	Sale/Download End Date	08-09-2026 12:00 PM
Last Date of Application	08-09-2026 12:00 PM	Last Date of Permission	08-09-2026 12:00 PM
Last Date of Submission	09-09-2026 01:00 PM	Tech Bid Opening Date	09-09-2026 02:00 PM
Fin Bid Opening Date	09-09-2026 02:00 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Repairing of voltage stabilizer (Make-ECS 25KVA) at TW-I under Hare Krishnapur water supply scheme Block-Daspur-I, Distl.- Paschim Medinipur under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
2	Packaging of water pouch in connection with Rath Yatra 2026 Purba and	Rate to be quoted	10 days	2% of quoted rate to be submitted

	Paschim Medinipur District under MMD, PHE Dte.			during execution of agreement
3	Repairing and reassembling of servo motor operated line voltage corrector at PH-II of Chakmakrampur PWSS under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
4	Repairing and reassembling of servo motor operated line voltage corrector at PH-I of Gokulpur PWSS under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
5	Some repairing works of automatic panel and voltage stabilizer and other works at Ph-I & II and III of Julkapur W/S Scheme Sabang Block under MMD, PHE Dte. Dist.- Paschim Medinipur	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
6	Installation of departmental supplied MCC panel and other works of Khasbazar PWSS under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
7	Withdrawing and lowering of submersible pump motor set at TW-II of Khasbazar piped water supply scheme under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
8	Withdrawing and lowering of pumping machineries at TW No. IV and other repairing works on panel and voltage stabilizer at TW No. I, II, III and other works for Chauhkuri W/S Scheme under MMD, PHE Dte. Dist.- Paschim Medinipur	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
				2% of quoted

9	Rewinding and repairing of the pump motor sets taken at TW No. II from Kolanda W/S Scheme [Block-Sabang] under MMD, PHE Dte.	Rate to be quoted	10 days	rate to be submitted during execution of agreement
10	Withdrawing the pumping machineries by hiring of Derrick, Fishing tools, Chain pulley etc. and installation of submersible pump motor set and other works at PH No. 2 of Kolanda W/S Scheme [Block-Sabang] under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
11	Repairing of MCC panel at PH-III of Chotokhelna, Mansuka and Birsingha and repairing voltage stabilizer at PH-I and III Pratappur piped water supply scheme under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
12	Repairing of MCC panel at PH-I & II of Anandapur piped water supply scheme under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
13	Withdrawing & lowering of submersible pump motor set at TW-II of Gobardhanpur water supply scheme under MMD,PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
14	Repairing of MCC panel at Palshi (Pump house no. II) water supply scheme under Debra Block under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
15	Withdrawing and, lowering of submersible pump motor set at Mohanpur (Add. TW-II) water supply scheme under Mohanpur Block under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during

				execution of agreement
16	Withdrawing the pumping machineries and installation of the same and repairing of voltage stabilizer at PH-II of Rnanapur W/S Scheme [Block-Daspur-I] under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
17	Repairing of MCC Panel at PH-I of Chhotokhelna and voltage stabilizer at PH-III & I and Zone-II PH-II of Brisha PWSS under MMD. PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
18	Withdrawing and lowering of submersible pump motor ser at TW-I of Shanrpur piped water supply scheme under Midnapire Mehcnaiical Division, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
19	Repairing of voltage stabilizer at PH-II of Raghunathchak and Krishnapriya pipe d water supply scheme, under MMD, PHE Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement
20	Packaging of water pouch in connection with different requisition from local administration under District of Purba and Paschim Medinipur under Midnapore Mechanical Division, P.H.E. Dte.	Rate to be quoted	10 days	2% of quoted rate to be submitted during execution of agreement

6. Attachments

Sl No	File Name
1	N.I.Q. NO. 14 OF MMSD-I OF 2026-27.pdf