Tender: WBPHED/EE/NIeT-28/AD/2025-2026

1. General Information

Туре	NIeT	Category	Works	Mode	ONLINE	Method	Open Tender
District	SOUTH 24 PARGANAS		Inviting Authority		Executive Engineer, Alipore Division		
Tender Reference	WBPHED/EE/NIeT- 28/AD/2025-2026	Estimate Put to Tender	2148317.02	Memo No	4732 /AD	Memo Date	24-09-2025
e Tender ld	2025_PHED_911569_17	Description	Errection of Swiss cotton super quality decorative tent (for VIP TENT No 4 to 11) of size 9.75 mtr. X 4.88 mtr. Including fitting fixing of Balcony and attached Bath over 12.19 mtr. x 6.10 mtr. x 0.6 mtr. height wooden platform with all modern amenities, and providing 24 hours services for 10 (Ten) days during the G.S. Mela 2026 and dismantling the same after the mela in connection with G.S. Me				
Estimated Work Value -		-					

2. EMD (Earnest Money Deposit) Details

Exempted? No Fee Type Payable To Payable At

3. Critical Dates

Tender Publish Date	24-09-2025 06:55 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	29-10-2025 02:00 PM
Last Date of Application		Last Date of Permission	
Last Date of Submission	29-10-2025 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
riii biu operiing bate		Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

ate	Venue	Address	
-----	-------	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1				

6. Attachments

Sl No	File Name
1	12_BOQ.pdf

3 4,800,pdf 4 8.800,pdf 5 S,800,pdf 6 2_800,pdf 7 18.800,pdf 8 17_800,pdf 9 15,800,pdf 10 7,800,pdf 11 6_800,pdf 12 NleTDocument.pdf 13 1_800,pdf 14 16_800,pdf 15 W8F2911,pdf 16 19_800,pdf 17 14_800,pdf 18 10_800,pdf 19 20_800,pdf 19 20_800,pdf	2	3_BOQ.pdf
5 5,80Q.pdf 6 2,80Q.pdf 7 18,80Q.pdf 8 17,80Q.pdf 9 15,80Q.pdf 10 7,80Q.pdf 11 6,80Q.pdf 12 NleTDocument.pdf 13 1,80Q.pdf 14 16,80Q.pdf 15 WBF2911.pdf 16 19,80Q.pdf 17 14,80Q.pdf 18 10,80Q.pdf 19 20,80Q.pdf 20 11,80Q.pdf	3	4_B0Q.pdf
6 2_B0Q.pdf 7 18_B0Q.pdf 8 17_B0Q.pdf 9 15_B0Q.pdf 10 7_B0Q.pdf 11 6_B0Q.pdf 11 12 NIeTDocument.pdf 12 NieTDocument.pdf 13 1_B0Q.pdf 14 16_B0Q.pdf 15 WBF2911.pdf 16 19_B0Q.pdf 17 14_B0Q.pdf 18 10_B0Q.pdf 19 20_B0Q.pdf 20 11_B0Q.pdf	4	8_BOQ.pdf
7 18_BQQ.pdf 8 17_BQQ.pdf 9 15_BQQ.pdf 10 7_BQQ.pdf 11 6_BQQ.pdf 12 NleTDocument.pdf 13 1_BQQ.pdf 14 16_BQQ.pdf 15 WBF2911.pdf 16 19_BQQ.pdf 17 14_BQQ.pdf 18 10_BQQ.pdf 20 11_BQQ.pdf	5	5_B0Q.pdf
8 17_BOQ.pdf 9 15_BOQ.pdf 10 7_BOQ.pdf 11 6_BOQ.pdf 11 12 NieTDocument.pdf 12 NieTDocument.pdf 13 1_BOQ.pdf 14 16_BOQ.pdf 15 WBF2911.pdf 16 19_BOQ.pdf 17 14_BOQ.pdf 18 10_BOQ.pdf 19 20_BOQ.pdf 20 11_BOQ.pdf	6	2_B0Q.pdf
9 15_B0Q.pdf 10 7_B0Q.pdf 11 6_B0Q.pdf 11 16_B0Q.pdf 12 NleTDocument.pdf 13 1_B0Q.pdf 14 16_B0Q.pdf 15 WBF2911.pdf 16 19_B0Q.pdf 17 14_B0Q.pdf 18 10_B0Q.pdf 19 20_B0Q.pdf 20 11_B0Q.pdf	7	18_B0Q.pdf
10 7_B0Q.pdf 11 6_B0Q.pdf 12 NleTDocument.pdf 13 1_B0Q.pdf 14 16_B0Q.pdf 15 WBF2911.pdf 16 19_B0Q.pdf 17 14_B0Q.pdf 18 10_B0Q.pdf 19 20_B0Q.pdf 20 11_B0Q.pdf	8	17_B0Q.pdf
11 6_B0Q.pdf 12 NleTDocument.pdf 13 1_B0Q.pdf 14 16_B0Q.pdf 15 WBF2911.pdf 16 19_B0Q.pdf 17 14_B0Q.pdf 18 10_B0Q.pdf 19 20_B0Q.pdf 20 11_B0Q.pdf	9	15_B0Q.pdf
12 NleTDocument.pdf 13 1_B0Q.pdf 14 16_B0Q.pdf 15 WBF2911.pdf 16 19_B0Q.pdf 17 14_B0Q.pdf 18 10_B0Q.pdf 19 20_B0Q.pdf 20 11_B0Q.pdf	10	7_B0Q.pdf
13 1_B0Q.pdf 14 16_B0Q.pdf 15 WBF2911.pdf 16 19_B0Q.pdf 17 14_B0Q.pdf 18 10_B0Q.pdf 19 20_B0Q.pdf 20 11_B0Q.pdf	11	6_B0Q.pdf
14 16_BoQ.pdf 15 WBF2911.pdf 16 19_BoQ.pdf 17 14_BoQ.pdf 18 10_BoQ.pdf 19 20_BoQ.pdf 20 11_BoQ.pdf	12	NleTDocument.pdf
15 WBF2911.pdf 16 19_B0Q.pdf 17 14_B0Q.pdf 18 10_B0Q.pdf 19 20_B0Q.pdf 20 11_B0Q.pdf	13	1_BOQ.pdf
16 19_B0Q.pdf 17 14_B0Q.pdf 18 10_B0Q.pdf 19 20_B0Q.pdf 20 11_B0Q.pdf	14	16_B0Q.pdf
17 14_B0Q.pdf 18 10_B0Q.pdf 19 20_B0Q.pdf 20 11_B0Q.pdf	15	WBF2911.pdf
18 10_B0Q.pdf 19 20_B0Q.pdf 20 11_B0Q.pdf	16	19_B0Q.pdf
19	17	14_B0Q.pdf
20 11_B0Q.pdf	18	10_B0Q.pdf
	19	20_B0Q.pdf
21 9_B0Q.pdf	20	11_B0Q.pdf
	21	9_B0Q.pdf
22 13_B0Q.pdf	22	13_B0Q.pdf