



# Public Health Engineering Department

## Government of West Bengal

Tender: NIT No. 9/AE/HQ OF 2024-2025\_Gr-A to F

### 1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	PURBA BARDDHAMAN		Inviting Authority		Executive Engineer, Burdwan Division		
Tender Reference	NIT No. 9/AE/HQ OF 2024-2025_Gr-A to F	Estimate Put to Tender	0.00	Memo No	204/AE/HQ	Memo Date	05-02-2025
e Tender Id	Description						
Estimated Work Value	-						

### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Executive Engineer, Burdwan Divn., PHE. Dte.	Payable At	Burdwan
-----------	----	----------	--------------	------------	--	------------	---------

### 3. Critical Dates

Tender Publish Date	05-02-2025 04:00 PM	Sale/Submission Start Date	05-02-2025 04:30 PM
Download Start Date	05-02-2025 04:00 PM	Sale/Download End Date	13-02-2025 02:00 PM
Last Date of Application	13-02-2025 02:00 PM	Last Date of Permission	13-02-2025 02:30 PM
Last Date of Submission	18-02-2025 04:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date	18-02-2025 04:30 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

### 4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Construction of Approached Road at 1ST, 2ND & 3RD Pump House of JAUGRAM piped W/S Scheme at Jamalpur Development Block under Burdwan Division, PHE Dte.	95,977.00	30 Days	2399.00
2	Colouring and renovating of 1ST, 2ND & 3RD Pump House of JAUGRAM piped w/s scheme at Jamalpur Development Block under Burdwan Division, PHE Dte.	91,778.00	30 Days	2294.00
	Repairing & Renovation at 1ST Pump House of Madhabpur Zone-1 piped			

3	w/s scheme at Jamalpur Development Block under Burdwan Division, PHE Dte.	87,680.00	30 Days	2192.00
4	Repairing & Renovation at 2ND Pump House Boundary wall of Madhabpur Zone-1 Piped W/S Scheme at Jamalpur Development Block under Burdwan Division, PHE Dte.	35,029.00	30 Days	876.00
5	Colouring and renovating of 1ST, 2ND Pump House of Kulingram Piped W/S Scheme at Jamalpur Development Block under Burdwan Division, PHE Dte.	89,929.00	30 Days	2248.00
6	Colouring & Renovation of 1ST Pump House of Sahahossainpur Piped W/S Scheme at Jamalpur Development Block under Burdwan Division, PHE Dte.	88,295.00	30 Days	2207.00

#### 6. Attachments

Sl No	File Name
1	Sch_Gr-F.pdf
2	WBF-No-2911_ii-New.pdf
3	NIT-9 of 24-25.pdf
4	Sch_Gr-E.pdf
5	Sch_Gr-C.pdf
6	Sch_Gr-B.pdf
7	Sch_Gr-D.pdf
8	Sch_Gr-A.pdf