



# Public Health Engineering Department

## Government of West Bengal

### Tender: NIT-07/A.E./Bon of 2025-26

#### 1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NORTH 24 PARGANAS		Inviting Authority		Assistant Engineer, Bongaon Sub-Division		
Tender Reference	NIT-07/A.E./Bon of 2025-26	Estimate Put to Tender	96971.19	Memo No	309/Bon	Memo Date	06-03-2026
e Tender Id		Description	Construction of Pucca Drain				
Estimated Work Value	-						

#### 2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	The Executive Engineer, Barasat, Division, P.H.E. Dte.	Payable At	Barasat
-----------	----	----------	--------------	------------	--	------------	---------

#### 3. Critical Dates

Tender Publish Date	06-03-2026 04:30 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	13-03-2026 02:00 PM
Last Date of Application	12-03-2026 01:00 PM	Last Date of Permission	12-03-2026 02:00 PM
Last Date of Submission	13-03-2026 02:00 PM	Tech Bid Opening Date	13-03-2026 02:30 PM
Fin Bid Opening Date	13-03-2026 02:30 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

#### 4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

#### 5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Restoration of damaged pipe line by laying of UPVC pipe due to Construction of Pucca Drain at Berkrishnapur Dakshin Para and Nakful under Gangrapota Gram Panchayet, Bongaon Block of Panchita W/S Scheme within the jurisdiction of Bongaon Sub-Division under Barasat Division, P.H.E. Dte.	96971.19	30 Days	2% of Estimated Amount
	Restoration of damaged pipe line by laying of UPVC pipe due to Construction of Pucca Drain at Garibpur Adibashi Para, Near H/O Nitai			2% of

2	Munda to H/O Mithun Munda and at Ghosh Para, Near H/O Madhu Sadhukha to H/O Sambhu Ghosh under Akaipur Gram Panchayet, Bongaon Block of Garibpur W/S Scheme within the jurisdiction of Bongaon Sub-Division under Barasat Division, P.H.E. Dte.	96819.40	30 Days	Estimated Amount
3	Restoration of damaged pipe line due to Construction of Pucca Drain by laying of UPVC pipe at different places under Akaipur Gram Panchayet, Bongaon Block of Paschim Huda W/S Scheme within the jurisdiction of Bongaon Sub-Division under Barasat Division, P.H.E. Dte	96693.88	30 Days	2% of Estimated Amount
4	Restoration of damaged pipe line due to Construction of OHR at headwork site under Sindrani Gram Panchayet, Bagdah Block of Sindrani W/S Scheme (Zone-I) within the jurisdiction of Bongaon Sub-Division under Barasat Division, P.H.E. Dte.	95975.56	30 Days	2% of Estimated Amount
5	Restoration of damaged pipe line due to Construction of Pucca Drain by laying of UPVC pipe at different places under Srikrishnapur Gram Panchayet, Habra-II Block of Ashudi W/S Scheme within the jurisdiction of Bongaon Sub-Division under Barasat Division, P.H.E. Dte.	96343.16	30 Days	2% of Estimated Amount
6	Restoration of damaged pipe line due to Construction of Pucca Drain by laying of UPVC pipe at different places under Ramnagar Gram Panchayet, Gaighata Block of Ramnagar W/S Scheme within the jurisdiction of Bongaon Sub-Division under Barasat Division, P.H.E. Dte.	96443.44	30 Days	2% of Estimated Amount

## 6. Attachments

Sl No	File Name
1	New Form-2911 New 28 Nos. Page.pdf
2	05. Ashudi.pdf
3	03. Paschim Huda.pdf
4	04. Sindrani (Zone-I).pdf
5	NIT-07 (2025-26).pdf
6	02. Garibpur.pdf
7	06. Ramnagar.pdf
8	01. Panchita.pdf