



Public Health Engineering Department

Government of West Bengal

Tender: WBPHEd/EE/NleT-54/AD/2025-2026

1. General Information

Type	NleT	Category	Works	Mode	ONLINE	Method	Open Tender
District	SOUTH 24 PARGANAS		Inviting Authority		Executive Engineer, Alipore Division		
Tender Reference	WBPHEd/EE/NleT-54/AD/2025-2026	Estimate Put to Tender	2700453.97	Memo No	6636/AD	Memo Date	22-12-2025
e Tender Id	2025_PHED_978234_7	Description	Day to day annual operation, repair and maintenance of CI/DI/AC/UPVC Rising Main and Distribution System for different zones at Homrapolta, Nagartala (Zone - I, II), Chelikathi Bibir Abad and KulerKhonj W/S Scheme under Canning Sub Division of Alipore Division, PHE Dte. (for 365 Days)				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To		Payable At	
-----------	----	----------	--	------------	--	------------	--

3. Critical Dates

Tender Publish Date	23-12-2025 11:00 AM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	19-01-2026 01:00 PM
Last Date of Application		Last Date of Permission	
Last Date of Submission	19-01-2026 01:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1				

6. Attachments

Sl No	File Name
1	7_AnnexB.pdf
2	8_BOQ.pdf

3	13_AnnexB.pdf
4	14_AnnexB.pdf
5	7_BOQ.pdf
6	5_AnnexA.pdf
7	12_BOQ.pdf
8	16_BOQ.pdf
9	5_BOQ.pdf
10	14_AnnexC.pdf
11	10_AnnexC.pdf
12	11_BOQ.pdf
13	SOW.pdf
14	10_BOQ.pdf
15	10_AnnexB.pdf
16	5_AnnexB.pdf
17	7_AnnexA.pdf
18	13_AnnexA.pdf
19	16_AnnexB.pdf
20	14_AnnexE.pdf
21	3_BOQ.pdf
22	2_BOQ.pdf
23	7_AnnexC.pdf
24	4_BOQ.pdf
25	14_AnnexA.pdf
26	15_AnnexB.pdf
27	14_BOQ.pdf
28	15_BOQ.pdf
29	8_AnnexA.pdf
30	1_BOQ.pdf
31	7_AnnexD.pdf
32	8_AnnexB.pdf
33	10_AnnexA.pdf
34	2_AnnexA.pdf
35	14_AnnexD.pdf
36	9_BOQ.pdf
37	6_BOQ.pdf

38	13_BOQ.pdf
39	2_AnnexB.pdf
40	NleTDocument.pdf
41	16_AnnexA.pdf
42	16_AnnexC.pdf
43	15_AnnexA.pdf
44	WBF2911.pdf
45	Approval of O & M works_Annexure II_16 Sep_CSD.pdf