



Public Health Engineering Department

Government of West Bengal

Tender: N I T No.-02/AE (BSSD)/PHE/2025-26

1. General Information

| | | | | | | | |
|----------------------|------------------------------------|------------------------|------------------------------------|--|---------|-----------|-------------|
| Type | NIT | Category | Works | Mode | OFFLINE | Method | Open Tender |
| District | BIRBHUM | Inviting Authority | | Assistant Engineer, Birbhum Sadar Sub-Division | | | |
| Tender Reference | N I T No.-02/AE (BSSD)/PHE/2025-26 | Estimate Put to Tender | 63827.00 | Memo No | 92/BSSD | Memo Date | 05-03-2026 |
| e Tender Id | | Description | Different works for different PWSS | | | | |
| Estimated Work Value | - | | | | | | |

2. EMD (Earnest Money Deposit) Details

| | | | | | | | |
|-----------|----|----------|--------------|------------|---|------------|------|
| Exempted? | No | Fee Type | Demand Draft | Payable To | The Executive Engineer, Birbhum Division, P.H.E. Dte. | Payable At | Suri |
|-----------|----|----------|--------------|------------|---|------------|------|

3. Critical Dates

| | | | |
|--------------------------|---------------------|----------------------------|---------------------|
| Tender Publish Date | 05-03-2026 11:00 AM | Sale/Submission Start Date | 05-03-2026 11:00 AM |
| Download Start Date | | Sale/Download End Date | 16-03-2026 02:00 PM |
| Last Date of Application | 13-03-2026 02:00 PM | Last Date of Permission | 13-03-2026 02:30 PM |
| Last Date of Submission | 16-03-2026 02:00 PM | Tech Bid Opening Date | 16-03-2026 02:30 PM |
| Fin Bid Opening Date | | Tech Bid Uploading Date | |
| Uploading Bid Date Time | | Time | |

4. Pre-bid Meeting Details

| | | | | | |
|------|--|-------|--|---------|--|
| Date | | Venue | | Address | |
|------|--|-------|--|---------|--|

5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|--|----------------------|-----------------|-----------|
| 1 | Emergency Laying of connecting pipe line from Tube Well to Pump House at Jimira, construction of thrust block and repairing of concrete road under Chandrapur Piped Water Supply Scheme under Birbhum Sadar Sub-Division, P.H.E. Dte. within Birbhum Division, P.H.E. Dte. | 63827 | 10 Days | 1277 |
| 2 | Emergency repair maintenance of distribution system, rising main and allied pipelines (CI/DI/UPVC/HDPE/GI), valves, valves chambers, stand posts for Arang Draught Prone Scheme within the jurisdiction of Birbhum | 94930 | 10 Days | 1999 |

| | | | | |
|---|--|-------|---------|------|
| | Sadar Sub Division under Birbhum Division, P.H.E. Dte. | | | |
| 3 | Emergency pipe line repairing at Datababa Mazar (Langar Khana) for Data Baba Piped Water Supply Scheme under Birbhum Sadar Sub-Division, P.H.E. Dte. within Birbhum Division, P.H.E Dte. | 99117 | 10 Days | 1982 |
| 4 | Emergency pipe line repairing at Basir Baba Mazar for Patharchapuri Piped Water Supply Scheme under Birbhum Sadar Sub-Division, P.H.E. Dte. within Birbhum Division, P.H.E Dte. | 99212 | 10 Days | 1984 |
| 5 | Emergency repairing of Rising main(DI-K9) & Maintenance of Pipe line under Bandirban(Kanmara) Piped Water Supply Scheme under Birbhum Division, P.H.E. Dte. | 99849 | 10 Days | 1997 |
| 6 | Restoration of CI/DI/GI/HDPE/UPVC pipe line including all allied works and withdrawing and relaying of Risingmain/Distribution pipe line of Karidhya Piped Water Supply Scheme under Birbhum Division, P.H.E. Dte. | 95167 | 10 Days | 1903 |
| 7 | Restoration of distribution pipe line (UPVC/HDPE) at village Ahmedpur, Iswarpur etc. under Ahmedpur Piped Water Supply Scheme under Birbhum Division, P.H.E. Dte. | 93315 | 10 Days | 1866 |
| 8 | Repairing and Restoration of distribution pipe line (UPVC/HDPE) at village Rampur and Pachiara under Pachiara Piped Water Supply Scheme under Birbhum Division, P.H.E. Dte. | 94686 | 10 Days | 1894 |

6. Attachments

| Sl No | File Name |
|-------|-----------------|
| 1 | Schedule_04.pdf |
| 2 | Notice.pdf |
| 3 | Schedule_01.pdf |
| 4 | Schedule_02.pdf |
| 5 | Schedule_08.pdf |
| 6 | Schedule_05.pdf |
| 7 | Schedule_03.pdf |
| 8 | WBF_2911.pdf |
| 9 | Schedule_06.pdf |
| 10 | Schedule_07.pdf |