Tender: WBPHED/EE/NIeT-28/AD/2025-2026

1. General Information

Туре	NIeT	Category	Works	Mode	ONLINE	Method	Open Tender
District	SOUTH 24 PARGANAS		Inviting Authority		Executive Engineer, Alipore Division		
Tender Reference	WBPHED/EE/NIeT- 28/AD/2025-2026	Estimate Put to Tender	3782500.00	Memo No	4732 /AD	Memo Date	24-09-2025
e Tender Id	2025_PHED_911569_14	Description	Supply of Single Coloured T Shirt printed with Departmental Name & G.S. Mela Logo etc. for different labours engaged at different places of Gangasagar Mela Ground, Kachuberia, Chemaguri & Benuban Point and 3 nos. Bus Buffer Zones and Temporary installation on hire basis and maintenance of Chemical Toilet from 06.01.2026 to 16.01.2026 installed beside main road from Kachuberia to Gangasagar and bes				
Estimated Work Value -							

2. EMD (Earnest Money Deposit) Details

3. Critical Dates

Tender Publish Date	24-09-2025 06:55 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	29-10-2025 02:00 PM
Last Date of Application		Last Date of Permission	
Last Date of Submission	29-10-2025 02:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
riii biu operiing bate		Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

|--|

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1				

6. Attachments

Sl No	File Name
1	NIeTDocument.pdf

3 \$5_BOQ.pdf 4 17_BOQ.pdf 5 13_BOQ.pdf 6 20_BOQ.pdf 7 14_BOQ.pdf 8 8_BOQ.pdf 9 16_BOQ.pdf 10 11_BOQ.pdf 11 18_BOQ.pdf 12 19_BOQ.pdf 13 1_BOQ.pdf 14 WBF2911.pdf	
5 13_B0Q.pdf 6 20_B0Q.pdf 7 14_B0Q.pdf 8 8_B0Q.pdf 9 16_B0Q.pdf 10 11_B0Q.pdf 11 18_B0Q.pdf 12 19_B0Q.pdf 13 1_B0Q.pdf 14 WBF2911.pdf	
6 20_B0Q.pdf 7 14_B0Q.pdf 8 8_B0Q.pdf 9 16_B0Q.pdf 10 11_B0Q.pdf 11 18_B0Q.pdf 12 19_B0Q.pdf 13 1_B0Q.pdf 14 WBF2911.pdf	
7 14_B0Q.pdf 8 8_B0Q.pdf 9 16_B0Q.pdf 10 11_B0Q.pdf 11 18_B0Q.pdf 12 19_B0Q.pdf 13 1_B0Q.pdf 14 WBF2911.pdf	
8 8_BOQ.pdf 9 16_BOQ.pdf 10 11_BOQ.pdf 11 18_BOQ.pdf 12 19_BOQ.pdf 13 1_BOQ.pdf 14 WBF2911.pdf	
9 16_B0Q.pdf 10 11_B0Q.pdf 11 18_B0Q.pdf 12 19_B0Q.pdf 13 1_B0Q.pdf 14 WBF2911.pdf	
10 11_BOQ.pdf 11 18_BOQ.pdf 12 19_BOQ.pdf 13 1_BOQ.pdf 14 WBF2911.pdf	
11 18_BOQ.pdf 12 19_BOQ.pdf 13 1_BOQ.pdf 14 WBF2911.pdf	
12 19_B0Q.pdf 13 1_B0Q.pdf 14 WBF2911.pdf	
13 1_B0Q.pdf 14 WBF2911.pdf	
14 WBF2911.pdf	
15 9_B0Q.pdf	
16 2_BOQ.pdf	
17 15_B0Q.pdf	
18 3_BOQ.pdf	
19 4_B0Q.pdf	
20 10_B0Q.pdf	
21 12_B0Q.pdf	
22 7_B0Q.pdf	