



Public Health Engineering Department

Government of West Bengal

Tender: WBPHE/EE/NleT-54/AD/2025-2026

1. General Information

Type	NleT	Category	Works	Mode	ONLINE	Method	Open Tender
District	SOUTH 24 PARGANAS		Inviting Authority		Executive Engineer, Alipore Division		
Tender Reference	WBPHE/EE/NleT-54/AD/2025-2026	Estimate Put to Tender	650415.99	Memo No	6636/AD	Memo Date	22-12-2025
e Tender Id	2025_PHED_978234_12	Description	Day to day annual operation, repair and maintenance of CI/DI/AC/UPVC Rising Main and Distribution System for different zones at Uttar Angadberia W/S Scheme under Canning Sub Division of Alipore Division, PHE Dte. (For 365 days)				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	23-12-2025 11:00 AM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	19-01-2026 01:00 PM
Last Date of Application		Last Date of Permission	
Last Date of Submission	19-01-2026 01:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1				

6. Attachments

Sl No	File Name
1	WBF2911.pdf
2	14_AnnexD.pdf
3	10_AnnexC.pdf

4	SOW.pdf
5	16_AnnexA.pdf
6	1_BOQ.pdf
7	4_BOQ.pdf
8	7_AnnexD.pdf
9	5_AnnexB.pdf
10	15_BOQ.pdf
11	14_BOQ.pdf
12	2_AnnexB.pdf
13	3_BOQ.pdf
14	15_AnnexA.pdf
15	14_AnnexA.pdf
16	10_AnnexA.pdf
17	7_AnnexC.pdf
18	8_AnnexA.pdf
19	6_BOQ.pdf
20	2_AnnexA.pdf
21	14_AnnexB.pdf
22	13_BOQ.pdf
23	12_BOQ.pdf
24	14_AnnexE.pdf
25	8_BOQ.pdf
26	8_AnnexB.pdf
27	16_AnnexC.pdf
28	Approval of O & M works_Annexure II_16 Sep_CSD.pdf
29	9_BOQ.pdf
30	5_BOQ.pdf
31	NleTDocument.pdf
32	14_AnnexC.pdf
33	2_BOQ.pdf
34	16_AnnexB.pdf
35	7_BOQ.pdf
36	5_AnnexA.pdf
37	11_BOQ.pdf
38	15_AnnexB.pdf

39	13_AnnexB.pdf
40	13_AnnexA.pdf
41	7_AnnexA.pdf
42	16_BOQ.pdf
43	7_AnnexB.pdf
44	10_AnnexB.pdf
45	10_BOQ.pdf