



Public Health Engineering Department

Government of West Bengal

Tender: NleT No. 02/EE/NACD-II of 2026-27

1. General Information

| | | | | | | | |
|----------------------|-----------------------------------|------------------------|---|---------|---|-----------|-------------|
| Type | NleT | Category | Works | Mode | ONLINE | Method | Open Tender |
| District | NADIA | | Inviting Authority | | Executive Engineer, Nadia Arsenic Division II | | |
| Tender Reference | NleT No. 02/EE/NACD-II of 2026-27 | Estimate Put to Tender | 504918.00 | Memo No | 520/NACD-II | Memo Date | 17-06-2026 |
| e Tender Id | 2026_PHED_1028879_15 | Description | Day to day repair, Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/UPVC/HDPE/GI), valves, valves chambers, stand posts including repairing of FHTC connection and providing new FHTC connection for Madhabpur PWSS in Chapra Block under Nadia Arsenic Civil Division-II,P.H. Engg. Dte. (Period of work:- 365 days). | | | | |
| Estimated Work Value | - | | | | | | |

2. EMD (Earnest Money Deposit) Details

| | | | | |
|-----------|----|----------|------------|------------|
| Exempted? | No | Fee Type | Payable To | Payable At |
|-----------|----|----------|------------|------------|

3. Critical Dates

| | | | |
|--------------------------|---------------------|----------------------------|---------------------|
| Tender Publish Date | 19-06-2026 06:00 PM | Sale/Submission Start Date | |
| Download Start Date | | Sale/Download End Date | 07-07-2026 04:00 PM |
| Last Date of Application | | Last Date of Permission | |
| Last Date of Submission | 07-07-2026 04:00 PM | Tech Bid Opening Date | |
| Fin Bid Opening Date | | Tech Bid Uploading Date | |
| Uploading Bid Date Time | | Time | |

4. Pre-bid Meeting Details

| | | |
|------|-------|---------|
| Date | Venue | Address |
|------|-------|---------|

5. Work Details

| Sl No | Description | Estimated Cost (Rs.) | Completion Time | EMD (Rs.) |
|-------|-------------|----------------------|-----------------|-----------|
| 1 | | | | |

6. Attachments

| Sl No | File Name |
|-------|--------------------------|
| 1 | SL-01.pdf |
| 2 | V4_BOQ_Percentage_18.xls |

| | |
|----|--------------------------|
| 3 | V4_BOQ_Percentage_6.xls |
| 4 | V4_BOQ_Percentage_20.xls |
| 5 | SL-06.pdf |
| 6 | SL-17.pdf |
| 7 | SL-10.pdf |
| 8 | SL-20.pdf |
| 9 | V4_BOQ_Percentage_15.xls |
| 10 | V4_BOQ_Percentage_3.xls |
| 11 | 2911.pdf |
| 12 | V4_BOQ_Percentage_5.xls |
| 13 | Tendernotice_1.pdf |
| 14 | SL-16.pdf |
| 15 | SL-02.pdf |
| 16 | SL-09.pdf |
| 17 | V4_BOQ_Percentage_14.xls |
| 18 | SL-07.pdf |
| 19 | V4_BOQ_Percentage_9.xls |
| 20 | V4_BOQ_Percentage_21.xls |
| 21 | SL-18.pdf |
| 22 | SL-03.pdf |
| 23 | V4_BOQ_Percentage_19.xls |
| 24 | SL-15.pdf |
| 25 | SL-08.pdf |
| 26 | SL-19.pdf |
| 27 | SL-21.pdf |
| 28 | V4_BOQ_Percentage_2.xls |
| 29 | V4_BOQ_Percentage_17.xls |
| 30 | SL-04.pdf |
| 31 | V4_BOQ_Percentage_12.xls |
| 32 | V4_BOQ_Percentage_8.xls |
| 33 | SL-13.pdf |
| 34 | SL-11.pdf |
| 35 | V4_BOQ_Percentage_1.xls |
| 36 | V4_BOQ_Percentage_13.xls |
| 37 | SL-05.pdf |

| | |
|----|--------------------------|
| 38 | V4_BOQ_Percentage_11.xls |
| 39 | SL-14.pdf |
| 40 | V4_BOQ_Percentage_7.xls |
| 41 | V4_BOQ_Percentage_4.xls |
| 42 | V4_BOQ_Percentage_16.xls |
| 43 | SL-12.pdf |
| 44 | V4_BOQ_Percentage_10.xls |