



Public Health Engineering Department

Government of West Bengal

Tender: NleT No. 11/EE/NACD-II of 2025-2026(2nd CALL)

1. General Information

Type	NleT	Category	Works	Mode	ONLINE	Method	Open Tender
District	NADIA		Inviting Authority		Executive Engineer, Nadia Arsenic Division II		
Tender Reference	NleT No. 11/EE/NACD-II of 2025-2026(2nd CALL)	Estimate Put to Tender	802463.00	Memo No	575/NACD-II	Memo Date	01-07-2026
e Tender Id	2026_PHED_1030874_12	Description	Day to day repair, Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/UPVC/HDPE/GI), valves, valves chambers, stand posts including repairing of FHTC connection and providing new FHTC connection for Helenchi Zone-II PWSS in Krishnaganj Block under Nadia Arsenic Civil Division-II, P.H. Engg. Dte. (Period of work:- 365 days).				
Estimated Work Value	-						

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	02-07-2026 06:30 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	22-07-2026 04:00 PM
Last Date of Application		Last Date of Permission	
Last Date of Submission	22-07-2026 04:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1				

6. Attachments

Sl No	File Name
1	SL-15.pdf
2	SL-12.pdf

3	SL-06.pdf
4	WBF2911.pdf
5	Tender Notice.pdf
6	SL-03.pdf
7	V4_BOQ_Percentage_4.xls
8	SL-13.pdf
9	V4_BOQ_Percentage_6.xls
10	SL-02.pdf
11	V4_BOQ_Percentage_9.xls
12	V4_BOQ_Percentage_7.xls
13	SL-04.pdf
14	V4_BOQ_Percentage_10.xls
15	V4_BOQ_Percentage_15.xls
16	V4_BOQ_Percentage_8.xls
17	V4_BOQ_Percentage_16.xls
18	V4_BOQ_Percentage_5.xls
19	SL-01.pdf
20	V4_BOQ_Percentage_1.xls
21	V4_BOQ_Percentage_14.xls
22	SL-14.pdf
23	SL-16.pdf
24	V4_BOQ_Percentage_3.xls
25	V4_BOQ_Percentage_11.xls
26	V4_BOQ_Percentage_2.xls
27	SL-10.pdf
28	SL-11.pdf
29	SL-05.pdf
30	SL-08.pdf
31	V4_BOQ_Percentage_13.xls
32	SL-09.pdf
33	V4_BOQ_Percentage_12.xls
34	SL-07.pdf