



Public Health Engineering Department

Government of West Bengal

Tender: NleT No. 02/EE/NACD-II of 2026-27

1. General Information

Type	NleT	Category	Works	Mode	ONLINE	Method	Open Tender
District	NADIA		Inviting Authority				Executive Engineer, Nadia Arsenic Division II
Tender Reference	NleT No. 02/EE/NACD-II of 2026-27	Estimate Put to Tender	878630.00	Memo No	520/NACD-II	Memo Date	17-06-2026
e Tender Id	2026_PHED_1028879_5	Description	Day to day repair, Operation & maintenance of distribution system, rising main and allied pipelines (CI/DI/UPVC/HDPE/GI), valves, valves chambers, stand posts including repairing of FHTC connection and providing new FHTC connection along with operation and maintainance of Iron Elimination Plant for Krishnagar PWSS in Tehatta-II Block under Nadia Arsenic Civil Division-II,P.H. Engg. Dte. (Period of				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Payable To	Payable At
-----------	----	----------	------------	------------

3. Critical Dates

Tender Publish Date	19-06-2026 06:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	07-07-2026 04:00 PM
Last Date of Application		Last Date of Permission	
Last Date of Submission	07-07-2026 04:00 PM	Tech Bid Opening Date	
Fin Bid Opening Date		Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date	Venue	Address
------	-------	---------

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1				

6. Attachments

Sl No	File Name
1	V4_BOQ_Percentage_6.xls

2	SL-04.pdf
3	SL-16.pdf
4	V4_BOQ_Percentage_20.xls
5	SL-17.pdf
6	SL-20.pdf
7	SL-09.pdf
8	V4_BOQ_Percentage_21.xls
9	SL-12.pdf
10	Tendernotice_1.pdf
11	SL-15.pdf
12	V4_BOQ_Percentage_8.xls
13	V4_BOQ_Percentage_18.xls
14	V4_BOQ_Percentage_14.xls
15	SL-07.pdf
16	V4_BOQ_Percentage_4.xls
17	V4_BOQ_Percentage_9.xls
18	V4_BOQ_Percentage_7.xls
19	SL-08.pdf
20	SL-06.pdf
21	V4_BOQ_Percentage_3.xls
22	SL-18.pdf
23	SL-05.pdf
24	V4_BOQ_Percentage_15.xls
25	V4_BOQ_Percentage_12.xls
26	V4_BOQ_Percentage_19.xls
27	SL-13.pdf
28	V4_BOQ_Percentage_1.xls
29	V4_BOQ_Percentage_11.xls
30	SL-21.pdf
31	SL-02.pdf
32	V4_BOQ_Percentage_16.xls
33	V4_BOQ_Percentage_17.xls
34	SL-11.pdf
35	V4_BOQ_Percentage_13.xls
36	SL-10.pdf
37	SL-03.pdf

38	V4_BOQ_Percentage_5.xls
39	SL-19.pdf
40	V4_BOQ_Percentage_10.xls
41	SL-14.pdf
42	V4_BOQ_Percentage_2.xls
43	2911.pdf
44	SL-01.pdf