



Public Health Engineering Department

Government of West Bengal

Tender: NOTICE INVITING TENDER NO. 05 / KSD OF 2025-2026 BY AE, KSD, P.H.E. DTE.

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	BANKURA		Inviting Authority		Assistant Engineer, Khatra Sub- Division		
Tender Reference	NOTICE INVITING TENDER NO. 05 / KSD OF 2025-2026 BY AE, KSD, P.H.E. DTE.	Estimate Put to Tender	0.00	Memo No	425/KSD	Memo Date	15-01-2026
		Description					
	Estimated Work Value		-				

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	Payable At
-----------	----	----------	--------------	------------	------------

3. Critical Dates

Tender Publish Date	15-01-2026 02:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	02-02-2026 03:30 PM
Last Date of Application	29-01-2026 02:00 PM	Last Date of Permission	29-01-2026 04:00 PM
Last Date of Submission	02-02-2026 03:30 PM	Tech Bid Opening Date	
Fin Bid Opening Date	02-02-2026 04:00 PM	Tech Bid Uploading Date	
Uploading Bid Date Time		Time	

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Laying of pipeline and other allied work for improvement of functionality at Saldahara Mouza of Kuldiha under Sarenga Water Supply Scheme (BRGF Ph-I) under Khatra Sub-Division of Bankura Division, P.H.E. Dte.	95643.00	15 (Fifteen) Days	2400.00
2	Laying of pipeline and other allied work for improvement of functionality at Dhanara & Duleypara Mouza under Piped Water Supply Scheme for Dhanara & its Adj. Mouzas under Khatra Sub Division of Bankura Division, P.H.E. Dte.	93661.00	15 (Fifteen) Days	2350.00

3	Laying of pipeline and other allied work for improvement of functionality at Fulkusma Mouza of Mandalkuli (Zone-IIIB) under Raipur Water Supply Scheme BRGF (Phase-I) under Khatra Sub-Division of Bankura Division, P.H.E. Dte.	94799.00	15 (Fifteen) Days	2370.00
4	Laying of pipeline and other allied work for improvement of functionality at Kantapal & Phutiberya Mouza of Lurka (Zone- VA) under Raipur Water Supply Scheme (BRGF Ph-I) under Khatra Sub-Division of Bankura Division, P.H.E. Dte.	94737.00	15 (Fifteen) Days	2370.00
5	Laying of pipeline and other allied work for improvement of functionality at Melera, Sagarchaka & Chamtabaid Mouza of Mandalkuli (Zone-IIIB) under Raipur Water Supply Scheme BRGF (Phase-I) under Khatra Sub-Division of Bankura Division, P.H.E. Dte.	95063.00	15 (Fifteen) Days	2380.00
6	Laying of pipeline and other allied work for improvement of functionality at Gobarda & Tikarpara Mouza of Lurka (Zone- VA) under Raipur Water Supply Scheme (BRGF Ph-I) under Khatra Sub-Division of Bankura Division, P.H.E. Dte.	94019.00	15 (Fifteen) Days	2350.00
7	Laying of pipeline and other allied work for improvement of functionality at Khayerpahari Mouza of Gargaria (Zone-B) under Sarenga Water Supply Scheme (BRGF Ph-I) under Khatra Sub Division of Bankura Division, P.H.E. Dte.	96179.00	15 (Fifteen) Days	2410.00
8	Laying of pipeline and repairing of house connection tap at Suralpara village of Kargali mouza of Dhemushunya (Zone-IV) under Raipur Water Supply Scheme (BRGF Ph-I) under Khatra Sub-Division of Bankura Division, P.H.E. Dte.	95651.00	15 (Fifteen) Days	2400.00
9	Roof Treatment & Repairing of Guest Room at 6.0 MLD WTP under Mukutmanipur-Khatra-Ranibandh (M-K-R) Water Supply Scheme at Mukutmanipur in Khatra Block under Khatra Sub-Division of Bankura Division, P.H.E. Dte.	69452.00	30 (Thirty) Days	1740.00

6. Attachments

Sl No	File Name
1	Schedule 8.pdf
2	Schedule 2.pdf
3	Schedule 4.pdf
4	Schedule 3.pdf
5	Schedule 7.pdf
6	Schedule 5.pdf
7	Tender Notice with Annexure_NIT-05.pdf

8	Schedule 6.pdf
9	Schedule 1.pdf
10	WBF_2911_28 Pages.pdf
11	Schedule 9.pdf