Public Health Engineering Department

Government of West Bengal

Tender: N.I.Q. NO.-15OF HESD OF 2026-2027

1. General Information

Type	NIQ	Category	Works	Mode	OFFLINE	Method	Open Tender
District	PURBA MEDINIPUR		Inviting Authority		Assistant Engineer, Haldia Electrical Sub-division		
Tender Reference	N.I.Q. NO.-15OF HESD OF 2026-2027	Estimate Put to Tender	1.00	Memo No	1092/HESD	Memo Date	03-11-2026
e Tender Id		Description	N.I.Q. NO.-15OF HESD OF 2026-2027				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To		Payable At	

3. Critical Dates

Tender Publish Date	03-11-2026 12:00 PM	Sale/Submission Start Date	03-11-2026 01:00 PM
Download Start Date	03-11-2026 12:00 PM	Sale/Download End Date	19-11-2026 12:00 PM
Last Date of Application	19-11-2026 12:00 PM	Last Date of Permission	19-11-2026 01:00 PM
Last Date of Submission	20-11-2026 01:00 PM	Tech Bid Opening Date	20-11-2026 02:00 PM
Fin Bid Opening Date	20-11-2026 02:00 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Repairing of automatic chlorine dosing machine of Dona, Zone-I W/S scheme and other adjacent water supply scheme under Moyna block in the dist of Purba Medinipur under Midnapore Mechanical Division P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
	Repairing of voltage stabilizer 15KVA with allied works at PH-I of			2% of quoted rate to be submitted

2	Harashankar Khamarchak W/S scheme under Tamluk block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	during execution of agreement
3	Repairing of voltage stabilizer 30KVA with allied works at PH-IV of Kaktia W/S scheme under Sahid Matangini block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
4	Repairing of Motor starter panel with allied works at TW-II of Ramchandrapur W/S scheme under Sahid Matangini blick in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
5	Withdrawing and lowering submersible pumping machinery set at PH-III of Simulia W/S scheme under Tamluk block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
6	Withdrawing and lowering submersible pumping machinery with allied works at set at PH-I of Bishnubar W/S scheme under Tamluk block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
7	Repairing and rewinding of 5HP submersible pump-motor set at TW-I of Bhagwanpur, Zone-I W/S scheme under Bhagwanpur-I block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
8	Repairing of voltage stabilizer at TW-II of Sashatamal W/S scheme under Patashpur-II block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement

9	Repairing of panel at Rangamatiya and stabilizer at Chakmahammadpur W/S scheme under Patashpur-II block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
10	Panel & stabilizer repairing at TW-III of Sankarpur W/S scheme under Contai-III block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
11	Repairing of MCC panel at Chakbeli & Chakghano mini W/S scheme under Patashpur-II block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
12	Withdrawing and lowering 10HP submersible pumping machinery set at PH-II of Sapai W/S scheme under Contai-III block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
13	Withdrawing and lowering 10HP submersible pumping machinery set at PH-II of Kanaidighi W/S scheme under Contai-III block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
14	Repairing of work voltage stabilizer 20KVA at PH-I & II of Nilkanthapur W/S scheme under Bhagwanpur-I block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
15	Repairing of MCC panel 12.5HP &fitting fixing of LED fixture at PH-I of Paschim Betiya W/S scheme under Contai-III block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during

				execution of agreement
16	Withdrawing lowering of pump motor set & other works at Talda PWSS under Contai-III block W/S scheme in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
17	Repairing of work voltage stabilizer 25KVA at TW-I&II of Paniparul, Zone-I W/S scheme under Egra-II block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
18	Withdrawing and lowering submersible pumping machinery set at PH-II of Dakshin Dhalhara W/S scheme under Nandakumar block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
19	Repairing of servo voltage stabilizer and PLC panel & allied works at PH-II of Dakshin Gumai W/S scheme under Nandakumar block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
20	Withdrawing and lowering submersible pumping machinery set at PH-II of Bargodagoda W/S scheme under Nandakumar block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
21	Repairing of 2 nos. 7.5 HP submersible pump motor sets for Baharchandberia W/S scheme under Contai-II block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
	Repairing of voltage stabilizer at PH-II of Shankarpur, Zone-V W/S scheme			2% of quoted rate to be

22	under Ramnagar-I block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	submitted during execution of agreement
23	Withdrawing and lowering submersible pumping machinery set at PH-II of Shankarpur, Zone-III W/S scheme under Ramnagar-I in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
24	Withdrawing and lowering submersible pumping machinery set at PH-II of Aldarput W/S scheme under Contai-II in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
25	Repairing of voltage stabilizer at PH-II of Baharchandberia W/S scheme under Contai-II block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
26	Repairing of 1 nos. 10 HP submersible pump motor sets for Amtalia W/S scheme Contai-II block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
27	Supply and fitting fixing of ornamental grill gate at newly make Godown at Contai Office Campus in the dist of Purba Medinipur, under Midnapore Mechanical Division PHE. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
28	Supply and delivery and installation of sign board depicting proper dosages of chlorine granules at different pump house under Ramnagar-I & II block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement

29	Repairing of work voltage stabilizer 10KVA at Hinari Mini W/S scheme under Ramnagar-I block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
30	Repairing of voltage stabilizer at TW-I of Badhia W/S scheme under Ramnagar-I block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
31	Repairing of chlorine dosing motor and different Electromechanical works at Hazipur Mini W/S scheme under Ramnagar-I block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
32	Repairing of MCC panel at PH-I of Dariapur W/S scheme under Contai-II block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
33	Repairing of voltage stabilizer at PH-I of Shankarpur, Zone-V W/S scheme under Ramnagar-I block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
34	Supply delivery of spare parts for repairing automatic chlorinator in connection with preventive as well as breakdown maintenance of automatic chlorine machine for ascertain disnfection of different piped water supply scheme of Ramnagar-I & II block under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
35	Withdrawing lowering of pump motor set at TW-I of Ghantasala PWSS under Ramnagar-I block W/S scheme in the dist of Purba Medinipur under	Rate to be quoted	7 days	2% of quoted rate to be submitted during

	Midnapore Mechanical Division. P.H.E. Dte.			execution of agreement
36	Repairing of voltage stabilizer at PH-III of Ramnagar W/S scheme under Ramnagar-I block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
37	Repairing of work voltage stabilizer 20KVA at TW-II of Sherkhanchak, Zone-I W/S scheme under Khejuri-I block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
38	Supply and delivery new submersible cable at TW-II of Sherkhanchak, Zone-I water supply scheme of Khejuri-II block under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
39	Repairing work of Voltage stabilizer (20KVA) at TW-I of Bathuary Zone-II W/S scheme under Egra-II block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
40	Repairing work of panel board at PH-I of Sherkhanchak, Zone-I W/S scheme under Khejuri-II block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
41	Repairing of work voltage stabilizer 20KVA at PH-I of Haipur W/S scheme under Contai-I block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
				2% of quoted

42	Repairing of MCC panel at TW-I of Sherkhanchak, Zone-I W/S scheme under Khejuri-II block in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	rate to be submitted during execution of agreement
43	Packaging and transportation of water pouch in poly bag in connection with Natural Disaster situation 2026 at Ramnagar MTU in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
44	Packaging of water pouch in poly bag in connection with Natural Disaster situation 2026 at Ramnagar MTU in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
45	Servicing and overhauling of different type Air Condition at Digha S.G. Hospital in the dist of Purba Medinipur under Midnapore Mechanical Division. P.H.E. Dte.	Rate to be quoted	3 months	2% of quoted rate to be submitted during execution of agreement

6. Attachments

Sl No	File Name
1	N.I.Q. NO. 15 OF HESD OF 2026-27.pdf