



Public Health Engineering Department

Government of West Bengal

Tender: Notice Inviting Tender No. 5/HSD of 2026-27

1. General Information

Type	NIT	Category	Works	Mode	OFFLINE	Method	Open Tender
District	NORTH 24 PARGANAS		Inviting Authority		Assistant Engineer, Hasnabad Sub-Division		
Tender Reference	Notice Inviting	Estimate	0.00	Memo No	594/HSD	Memo Date	22-07-2026
	Tender No. 5/HSD of 2026-27	Put to Tender					
e Tender Id		Description					
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type	Demand Draft	Payable To	EXECUTIVE ENGINEER, BARASAT DIVISION	Payable At	BARASAT
-----------	----	----------	--------------	------------	---	------------	---------

3. Critical Dates

Tender Publish Date	22-07-2026 01:00 PM	Sale/Submission Start Date	
Download Start Date		Sale/Download End Date	04-08-2026 02:00 PM
Last Date of Application	29-07-2026 01:00 PM	Last Date of Permission	29-07-2026 03:30 PM
Last Date of Submission	04-08-2026 02:00 PM	Tech Bid Opening Date	04-08-2026 03:00 PM
Fin Bid Opening Date		Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Emergent repairing of existing FHTC near Tangra FP School within Barunhat Patlikhanpur w/s scheme (Z-II), Hasnabad block under Hasnasbad Sub-Division, P.H.E.Dte.	94974.93	10 DAYS	1900.00
2	Emergency repairing of 90mm dia UPVC pipe line near Hasnabad Kalibari due to road construction within Hasnabad w/s scheme, Hasnabad block under Hasnasbad Sub-Division, P.H.E.Dte.	94975.02	10 DAYS	1900.00
3	1 no. pump connection at PH No.-2 in connection with Augmentation of Hingalganj water supply scheme (Z-I), Hingalganj block under Hasnabad	55726.90	10 DAYS	1120.00

	Sub-Division, P.H.E. Dte.			
4	Emergent maintenance, withdraw & relaying of UPVC pipeline at Mondal para within Monipur W/S Scheme, Sandeshkhali-II block under Hasnasbad Sub-Division, P.H.E.Dte.	96770.26	10 DAYS	1940.00
5	Emergent laying of UPVC distribution pipe line at Dulduli Khajanchi para of Sahebkhali Z-I w/s scheme, Hingalganj Block under Hasnabad Sub-Division, PHE Dte.	96110.59	10 DAYS	1930.00
6	Replacement of sluice valve at OHR site within Chotto Sehara w/s scheme, Sandeshkhali-I Block under Hasnabad Sub-Division, P.H.E.Dte.	81681.56	10 DAYS	1640.00
7	Providing Functional Household Tap Connection within Joygopalpur water supply scheme, Sandeshkhali-II Block under Hasnabad Sub-Division, PHE Dte.	42376.65	10 DAYS	850.00
8	Emergent restoration of pipeline by withdrawing & relaying of 90 mm dia. UPVC pipe line due to construction of CC road by SDB Department from N/H/O Kalyani Singh to Sunil Sardar house within Tushkhali W/S Scheme, Sandeshkhali-II block under Hasnasbad Sub-Division, P.H.E.Dte.	55359.27	10 DAYS	1110.00
9	Replacement of Activated carbon, pebbles & gravels, overhauling of Ozonator and replacement of pressure gauge for Desalination of Sridharkati w/s scheme (Zone-VII) under Hasnasbad Sub-Division, P.H.E.Dte.	91028.63	10 DAYS	1830.00
10	Replacement of Activated carbon, pebbles & gravels, overhauling of Ozonator and replacement of pressure gauge for Desalination of Sridharkati w/s scheme (Zone-XXI) under Hasnasbad Sub-Division, P.H.E.Dte.	91028.63	10 DAYS	1830.00
11	Replacement of Activated carbon, pebbles & gravels, overhauling of Ozonator and replacement of pressure gauge for Desalination of Sridharkati w/s scheme (Zone-XXVIII) under Hasnasbad Sub-Division, P.H.E.Dte.	91028.63	10 DAYS	1830.00
12	Protection of newly laid different dia. UPVC/DI distribution pipeline by UC bullah pile & withdraw and relaying of pipeline at N/H/O Anup Sardar within Laukhali w/s scheme, Sandeshkhali-I block under Hasnabad Sub-Division P.H.E. Dte.	95357.91	10 DAYS	1910.00

6. Attachments

Sl No	File Name
1	08Withdraw relay Sultanpur bid.pdf
2	05saheb z 1 kHAJANCHI PARA.pdf
3	12Eucaliptus Laukhali Anup sardar house 17.pdf
4	02 90mm Hasnabad.pdf

5	03Pump connection Hing z 1 PH 2.pdf
6	09Sridhar Z 7 fider 2.pdf
7	04Withdraw relay Monipur UPVC Mondal para.pdf
8	New-Form-2911.pdf
9	06sluice valve Choto sehara OHR.pdf
10	07 3 nos HTC connection.pdf
11	01FHTC REp z 2 Tangra - Copy.pdf
12	11Sridhar Z 28 fider 2.pdf
13	10Sridhar Z 21 fider 2.pdf
14	Notice- 5HSD.pdf