



Public Health Engineering Department

Government of West Bengal

Tender: N.I.Q. NO.- 11 OF MMSD-I OF 2025-2026

1. General Information

Type	OTHER	Category	Works	Mode	OFFLINE	Method	Open Tender
District	PASCHIM MEDINIPUR		Inviting Authority		Assistant Engineer, Midnapore Mechanical Sub-Division-I		
Tender Reference	N.I.Q. NO.- 11 OF	Estimate					
	MMSD-I OF 2025-2026	Put to Tender		Memo No	1539/MMSD-I	Memo Date	24-11-2025
e Tender Id		Description	N.I.Q. NO.- 11 OF MMSD-I OF 2025-2026				
Estimated Work Value		-					

2. EMD (Earnest Money Deposit) Details

Exempted?	No	Fee Type		Payable To		Payable At	
-----------	----	----------	--	------------	--	------------	--

3. Critical Dates

Tender Publish Date	24-11-2025 12:00 PM	Sale/Submission Start Date	24-11-2025 01:00 PM
Download Start Date	24-11-2025 12:00 PM	Sale/Download End Date	01-12-2025 12:00 PM
Last Date of Application	01-12-2025 12:00 PM	Last Date of Permission	01-12-2025 12:00 PM
Last Date of Submission	02-12-2025 01:00 PM	Tech Bid Opening Date	02-12-2025 02:00 PM
Fin Bid Opening Date	02-12-2025 02:00 PM	Tech Bid Uploading Date Time	
Uploading Bid Date Time			

4. Pre-bid Meeting Details

Date		Venue		Address	
------	--	-------	--	---------	--

5. Work Details

Sl No	Description	Estimated Cost (Rs.)	Completion Time	EMD (Rs.)
1	Some repairing works of voltage stabilizer at Ph No. II of Adasimla and Bhernwa Zone-I, TW-II W/S Scheme under MMD, PHE Dte. Dist. ; Paschim Meidinipur.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
2	Repairing of voltage stabilizer and other works at pump house no. I & II of Shyamsundarpur W/S Scheme, Block-Sabang under MMD, PHE Dte. Dist.:	Rate to be quoted	7 days	2% of quoted rate to be submitted

	Paschim Medinipur.			during execution of agreement
3	Some repairing works of automatic panel at PH No. I of Sogoria Mini [Dherua] W/S Scheme, Block-Midnapore Sadar under MMD, PHE Dte. Dist.: Paschim Medinipur.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
4	Carrying and installation of the new Dept. panel and other works at Chandkuri, Zone-I TW No. I, Block-Sabang and supply and safety arrangement for chlorination and other works at EFR Salua W/S Scheme PHE Dte. Dist.: Paschim Medinipur.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
5	Carrying and installation of the repaired Dept. voltage stabilizer and other works at Nayagram [TW No. I], Block-Midnapore Sadar under MMD, PHE dte. Dist.: Paschim Medinipur.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
6	Repairing works of both control panels and pump house no. II and I of Chowka (Ghatal) and Bhikini Nischintapur (Sabang) W/S Scheme respectively under MMD, PHE Dte. Dist.: Paschim Medinipur.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
7	Some repairing works of voltage stabilizer at Katan[TW-I], Irpala [TWNo. I], Abasgarh [TW-II] W/S Scheme under MMD, PHE Dte. Dist.: Paschim Medinipur.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
8	Withdrawing the pumping machineries at Ph-I of Debhog W/S Scheme [Block-Sabang] under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
				2% of quoted

9	Repairing works of voltage stabilizer and other works at tube well no. II of Debhog W/S Scheme Block-Sabang under MMD, PHE Dte. Dist.: Paschim Medinipur.	Rate to be quoted	7 days	rate to be submitted during execution of agreement
10	Withdrawing the pumping machineries and installation of submersible pump motor set and other works at Ph No. II of Bhagirathpur W/S Scheme [Block-Ghatal] under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
11	Labour charges for shifting and sorting out the materials kept at temporary godowns at the campus of the Midnapore Mechanical Sub-Division-I under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
12	Withdrawing the pumping machineries and installation of Dept. column pipes and other works at PH No. I of Gopalnagar W/S Scheme [Block-Daspur-I] under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
13	Proper logistic support of chlorine granules to each pump house of different water supply scheme [Block-Ghatal] under Midnapore Mechanical Sub-Division-I, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
14	Proper logistic support of chlorine granules to each pump house of different water supply scheme [Block-Midnapore Sadar] under Midnapore Mechanical Sub-Division-I, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
15	Proper logistic support of chlorine granules to each pump house of different water supply scheme [Block-Pingla] under Midnapore Mechanical Sub-Division-I, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during

				execution of agreement
16	Proper logistic support of chlorine granules to each pump house of different water supply scheme [Block-Keshpur] under Midnapore Mechanical Sub-Division-I, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
17	Proper logistic support of chlorine granules to each pump house of different water supply scheme [Block-Dantan-I & II, Narayangarh and Keshiary] under Midnapore Mechanical Sub-Division-I, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
18	Proper logistic support of chlorine granules to each pump house of different water supply scheme [Block-Daspur-II] under Midnapore Mechanical Sub-Division-I, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
19	Proper logistic support of chlorine granules to each pump house of different water supply scheme [Block-Mohanpur, Debra & KGP-I] under Midnapore Mechanical Sub-Division-I, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
20	Proper logistic support of chlorine granules to each pump house of different water supply scheme [Block-Daspur-I] under Midnapore Mechanical Sub-Division-I, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
21	Withdrawing & Lowering of submersible pump motor set at PH No. I of Jote Ghanashyam W/S Scheme under MMD, Daspur-II Block under MMD , PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement
				2% of quoted rate to be

22	Supply and fitting fixing of ABC powder type Fire Extinguisher at different laboratories of Midnapore Mechanical Sub-Division-I, PHE Dte.	Rate to be quoted	7 days	submitted during execution of agreement
23	Repairing of MCC panel and voltage stabilizer at Ph-I of Keshiary W/S Scheme under MMD, PHE Dte.	Rate to be quoted	7 days	2% of quoted rate to be submitted during execution of agreement

6. Attachments

Sl No	File Name
1	N.I.Q. NO. 11 OF MMSD-I OF 2025-26.pdf